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Invitation for Bid (IFB) 

1. Delhi Integrated Multi-Modal Transit System Limited (hereinafter called 
DIMTS/Employer) has been entrusted with the responsibility for 
Implementation of BRT Corridor Project from Ambedkar Nagar to Delhi 
Gate. DIMTS on behalf of Transport Department, Government of NCT of 
Delhi, invites sealed bids from eligible / competent Bidders with sound 
technical and financial capabilities and meeting the eligibility criteria under 
single stage two envelope bidding system for Implementation of BRT 
Corridor Project from Ambedkar Nagar to Delhi Gate, Sub Head: Providing 
and fixing Mandatory Signs on the pier nose of Tilak Bridge. 

2. The salient features of work and Bid process are as given below:  

Cost of work Rs. 3,57,253/-  (Rs. Three  Lacs Fifty 
Seven Thousand  Two Hundred Fifty 
Three only) 

Bid Security amount Rs. 7,150/- (Rs.  Seven Thousand  One 
Hundred Fifty only) 

Completion period of the 
Work 

30 Days 

Bidding  documents on 
sale 

From 25.02.2014 to 05.03.2014 (between 
11:00 hrs  to 16:00 Hrs) on working days 

Date & time of Submission 
of Bid 

Up to 15:00 Hrs on 06.03.2014. 

Date & time of opening of 
Bid 

06.03.2014 at 15:30  hrs 

Authority and place for 
purchase of bidding 
documents, seeking 
clarifications  

AGM (Engg.), Delhi Integrated Multi Modal 
Transit System Ltd.,5thFloor, Maharana 
Pratap I.S.B.T., Kashmere Gate, Delhi-
110006 

Ph: 011-45396333 

E-mail : vk.gaur@dimts.in 

 

3. A complete set of bidding documents may be purchased by interested 
bidders on submission of a written application to the above office, and 
upon payment of a non-refundable fee of Rs.2,000/- (Rupees One 
Thousand only) in the form of Demand Draft (from any scheduled Bank in 
favour of DIMTS Ltd. payable at Delhi) during working hours from 
25.02.2014  to 05.03.2014 (between 11:00 hrs. to 16:00 Hrs) on working 
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days (except Saturday, Sunday & Holidays). 
 
The bidding documents can also be downloaded from DIMTS’ website 
www.dimts.in .  Bidders using downloaded documents should submit the 
cost of Bid documents (in the form mentioned above) at the time of 
submission of Bids.  

  
4. The eligibility shall be assessed on Bidders fulfilling the “Qualifying 

Criteria” as given in Instruction to Bidders. 
 

5. All Bids must be accompanied by Bid security of the amount specified for 
the work in para 2 above in the form of Fixed Deposit Receipt of a 
Scheduled Commercial bank based in India duly pledged in favour of 
DIMTS Ltd.  

 
6. All Bids must be submitted to the AGM (Engg.), Delhi Integrated Multi-

Modal Transit System Limited, 5thFloor, Maharana Pratap ISBT Building, 
Kashmere Gate, Delhi-110006 up to 15:00 hrs, on 06.03.2014.  

 
7. At any time prior to the deadline for submission of Bids, DIMTS may, for 

any reason, whether at its own initiative or in response to a clarification 
requested by a prospective Bidder, amend the Bid documents by issuing 
addendum. Such an amendment in the form of an addendum will be 
posted on DIMTS website. The Bidders have to keep a vigil on DIMTS’ 
website for the same & they shall have no claim whatsoever for any 
ignorance in such case.  

 
8. The Technical Bids will be opened at 15:30 hrs. on 06.03.2014 in the 

presence of Bidder’s representatives who choose to attend. In the event of 
the specified date of Bid submission/ opening being declared a holiday for 
DIMTS, the bids shall be received/ opened on the next working day.  

 
9. The “Financial Bids” of the bidders whose technical packages have been 

determined responsive and fulfill the evaluation & qualification criteria will 
be opened on the date to be intimated later. 

 
10. All matters/ disputes arising from this Bid will have jurisdiction of courts in 

Delhi. 
                                                                                            AGM Engg. 

Delhi Integrated Multi-Modal Transit System Limited 
5thFloor, Maharana Pratap ISBT Building, 

Kashmere Gate, Delhi-110006 

http://www.dimts.in/
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INSTRUCTIONS TO BIDDERS (ITB) 

 

1 GENERAL 

1.1 Bids shall be prepared and submitted in accordance with the instructions given 

herein. 

1.2 Key Relevant information and address for purchase of documents, 
correspondence and submission of Bid are provided in IFB. More details are as 
follows:  

(a) Period for which the Bid is to be kept valid  is 90 days from the deadline 
date of submission of Bid  

(b) Date of commencement of work shall be 7 days from the date of issue of 
"Letter of acceptance”. 

(c) “Defects Liability Period” shall be 03 months from the date of completion 
as indicated in “Completion Certificate”. 

(d) Time for of completion shall be 60 days from the date of commencement of 
work.   

1.3 The works under this Contract shall be carried out in accordance with the bidding 
documents constituting the contract and shall consist of various salient items as 
generally described in Annexure-2 of Instructions to Bidders. 

2.0 GENERAL ELIGIBILTY REQUIREMENTS 

2.1 This invitation to Bid is open only to eligible competent Bidders with sound 
technical and financial capabilities and meeting the eligibility criteria as given in 
Annexure-1 of Instructions to Bidders. 

 
2.2 Each Bidder shall submit only one Bid for the work. No joint venture/ consortium is 

permitted. The Bidder who submits more than one Bid or a Bid submitted by a 
joint venture/ consortium shall be disqualified.  

2.3 -deleted- 

2.4 To qualify for award of Contract, the Bidders shall submit a written power of 
attorney authorizing the signatory (ies) of the Bid to commit the Bidder. In case of 
Foreign Bidders, Power of Attorney(s) and Board Resolutions confirming authority 
on the persons issuing the Power of Attorney for such actions, shall be submitted 
duly notarized by the notary public in the country of origin and stamped by the 
Indian Embassy / High Commission. 

 
2.5    Each page of Bid shall be signed by the authorized signatory of the Bidder. 
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2.6 Cancellation or creation of a document such as Power of Attorney, Partnership 
deed, Constitution of firm etc., which may have bearing on the Bid/contract shall 
be communicated forthwith in writing by the Bidder to DIMTS. 

 
2.7 Each Bidder will be required to confirm and declare in the Bid submittal that they 

have not engaged in any fraudulent and corrupt practice as defined in Clause 37 
of Instructions to Bidders and that no agent, middleman or any intermediary has 
been, or will be, engaged to provide any services, or any other items of work 
related to the award and performance of this contract.  

 

3.0 COST OF BIDDING 

3.1 The Bidder shall bear all costs associated with the preparation and submission of 
his Bid. 

 
4.0 SITE VISIT 
 
4.1 Any site information given in this Bid document is for guidance only. The Bidder is 

advised to visit and examine the site of works and its surroundings at his/their 
responsibility, risk and cost and obtain for himself on his own responsibility, all 
information that may be necessary for preparing the Bid and entering into a 
Contract. 
 

4.2 The Bidder shall be deemed to have inspected the Site and its surroundings 
beforehand and taken into account all relevant factors pertaining to the Site in the 
preparation and submission of his Bid. 

 
 
5.0 BID DOCUMENTS 
 
5.1 CONTENTS OF BID DOCUMENTS 
  
 The Bidder is expected to examine carefully all the contents of the Bid documents 

from Volume 1 to Volume 2 including instructions, conditions, forms, terms, 
specifications and drawings and take them fully into account before submitting his 
offer. Failure to comply with the requirements as detailed in these documents shall 
be at the Bidder’s risk. Bids, which are not responsive to the requirements of the 
Bid documents, will be rejected. 

 
6 CLARIFICATION ON BID DOCUMENTS  
 
6.1 While all efforts have been made to avoid errors in the drafting of the Bid 

documents, the Bidder is advised to check the same carefully and seek 
clarifications within the scheduled period.No claim on account of any errors 
detected in the Bid documents shall be entertained. 
 

6.2 A Bidder requiring any clarification of the Bid documents including any error or 
mismatch in the Bid documents, may notify AGM (Engg.), DIMTS in writing within 
the specified time as indicated in IFB. DIMTS will respond in writing to any request 
for clarification received in writing from Bidders. Written copies of the DIMTS’ 
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response will be posted on DIMTS’ website. The Bidders have to keep a vigil on 
DIMTS website for the same & they shall have no claim whatsoever for any 
ignorance in such case.  

 
7.0 AMENDMENT TO BID DOCUMENTS 

 
At any time prior to the deadline for submission of Bids, DIMTS may, for any 
reason, whether at its own initiative or in response to a clarification requested by a 
prospective Bidder, amend the Bid documents by issuing addendum. Such an 
amendment in the form of an addendum will be posted on DIMTS website.The 
Bidders have to keep a vigil on the DIMTS website for the same & they shall have 
no claim whatsoever for any ignorance in such case.  
 
Without prejudice to the order of preference as specified in General Conditions of 
Contract, the provisions in such addenda shall take priority over the Invitation for 
Bid and Bid Documents issued previously. Bidders should acknowledge receipt of 
such addenda and list them in the Bid submittal. 

  
 In order to afford prospective Bidders reasonable time for preparing their Bids 

after taking into account such amendments, DIMTS may, at its discretion, extend 
the deadline for the submission of Bids in accordance with Sub-clause 18.1. 

  
  
 PREPARATION OF BIDS 
 
8.0 LANGUAGE OF BID 
 The Bid, and all correspondence and documents related to the Bid shall be in 

English language. Supporting documents and printed literature furnished by the 
Bidder may be in another language provided they are accompanied by an 
accurate certified translation of the relevant passages in the English language, in 
which case, for purposes of interpretation of the Bid, the English translation shall 
prevail. 

 
9.0 DOCUMENTS COMPRISING THE BID 
 The Bid shall be submitted in two parts, namely “Technical Bid” and “
 “Financial Bid”. 
 
9.1 TECHNICAL BID 

The technical bid, clearly labeled as “TECHNICAL BID”, shall comprise the 
followings: 
(a) Bid Security in original,  
  

(b)  Attested Copy of Power of Attorney (in favour of the Authorized Signatory 
of the Bidder) 

 
(c) All required General, Technical and Financial 

Information/Details/Documents in/as per prescribed forms T-1 to T-13 (as 
applicable) along with supporting documents, as indicated in forms: 

    
   Form T-1: General Information about Bidder 
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   Form T-2: Structure & Organization of Bidder’s firm 
    
   Form T-3: Details of Annual Turnover.    
   Form T-4: Solvency Certificate -(Not applicable.) 
    
 Form T-5: Details of works/contracts of similar nature executed during last 7 

years 
    
 Form T-6: Details of current contract commitments/works in progress - (Not 

applicable.) 
    
   Form T-7: Resources (Personnel) proposed for the project 
    
   Form T-8: Resources (Plants & Equipments) proposed for the project 
    

Form T-9: Proposed Site Organization chart with assignment of each key 
staff member (identified by name), duration & timing together 
with clear description of the responsibilities of each key staff 
member within the overall work program. 

    
  The name, background and professional experience of each key 

staff member to be assigned to the project, with particular 
reference to his experience of a nature similar to that of the 
proposed assignment. The majority of the key staff shall be 
regular members of the firm for at least six months (Not 
applicable.) 

  
Form T-10: Brief report on understanding and comprehension of the work 

involved, general approach and methodology including such 
detailed information as deemed relevant & work programme. 
The Works Programme given in the Bid shall not in any event 
be construed as a submission of the Works Programme as 
required to be furnished according to the contract requirements. 
(Not applicable.) 

    
Form T-11 & T-12: Information regarding litigation history, debarment or 

abandonment of any work by Bidder 
    
   Form T-13: Affidavit 
    

(d) Attested copy of the registration certificate and clearance certificate under 
Delhi VAT Tax Act, 2005 is required to be submitted. As per Delhi VAT Act, 
the party who is executing work in Delhi has to have registration with DVAT 
authorities of Delhi.  If a Bidder from outside Delhi intends to participate in 
Bid, he can be permitted provided he gives an undertaking to the effect that 
he will get himself registered with Delhi VAT authorities, in the event of 
issue of Letter of acceptance to the Bidder and shall submit registration 
number before claiming initial advance or first payment whichever is earlier.  
In the absence of registration detail with Delhi VAT Department, first 
payment shall not be released. 
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(e) Bid documents from Volume 1 with each page duly signed and stamped: 
9.2 FINANCIAL BID 

9.2.1 The financial bid, clearly labeled as “ FINANCIAL BID” will contain the following 
duly filled in: 
i. Form of Bid and Appendix to Bid  
ii. Bill of Quantities 

 
9.2.2 The financial proposal should be separately completed, each page duly signed 

and stamped and submitted in a separate sealed envelope. The prices shall be 
entered at the prescribed place in the Form of Bid and the BOQ enclosed. 
These prices should include all costs associated with the contract. 

 
9.3 Documents to be submitted by the Bidder under technical and financial 

packages have been described under the respective Clauses 9.1 and 9.2. This 
list of documents has been prepared for the convenience of the Bidder and any 
omission on the part of the Employer shall not absolve the Bidder of his 
responsibility of going through the various clauses in the Bid Documents 
including the specifications and to submit all the details specifically called for (or 
implied) in those clauses. 

 
9.4 The documents forming part of Bid shall be separately sealed and marked in 

accordance with sealing & marking instructions. 
 
10.0 BID PRICE 

The Contract shall be for the whole works as described in scope of work. The 
Bidder shall fill in rates and prices for all items of Works described in the Bills of 
Quantities. Corrections, if any, shall be made by crossing out, initialing, dating 
and rewriting. The Bid prices shall be governed by relevant clauses of General 
Conditions of Contract and shall be subject to limitations of Special/Additional 
Conditions of Contract and nothing extra which is not included in the contract 
price shall be payable.  

 
10.1 The Bidder is required to quote for all the items in the BOQ. If the Bidder fails to 

quote rate against any itemof bill of quantities, the same will not be paid for by 
DIMTS when executed and shall be deemed to have been included by the 
Bidder in the rates and prices for other items in the bill of quantities. 
 

 The rate for each item shall be reasonable and not unbalanced. Should DIMTS 
come across any unbalanced rates, it may require the Bidder to furnish detailed 
analysis to justify the same. If after its examination, DIMTS still feels the rates to 
be unbalanced, it may ask the Bidder for additional Performance Guarantee or 
other safeguards to protect DIMTS’ interest against financial loss failing which, 
his Bid shall be liable to be rejected by DIMTS and DIMTS may award the 
Contract to any other Bidder. 

 
10.2 The Bidder shall keep the contents of his Bid and rates quoted by him 

confidential. 
 

10.3 The Bidder shall utilize Indian labour, staff and materials to the maximum extent 
possible in execution of Works. 
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10.4  The Bidder should quote his rates inclusive of all taxes, duties, royalties, VAT 

etc. All duties, taxes, royalties and other levies payable by the Contractor under 
the contract, or for any other cause as of the deadline for submission of the 
Bids, shall be included in the rates and prices and the total Bid price submitted 
by the Bidder and the evaluation and comparison of Bids by DIMTS shall be 
made accordingly. 

 
11.0 CURRENCIES OF THE BID 
 
11.1 Bid prices shall be quoted in Indian Rupees only. All payments including 

advances, if any shall be made only in Indian Rupees. 
 
 BID VALIDITY 
 
12.1 The Bid shall remain valid and open for acceptance for a period of 90 days from 

the deadline date for submission of Bid as indicated in IFB. 
 
12.2 In exceptional circumstances, prior to expiry of the original Bid validity period, 

DIMTS may request the Bidders for a specified extension in the period of validity 
in writing or by Tele-fax. A Bidder may refuse the request without forfeiting his 
Bid security. A Bidder agreeing to the request, shall not be required or permitted 
to modify his Bid but will be required to extend the validity of his Bid security 
correspondingly. 

 
 
13.0 BID SECURITY 
 
13.1 The Bidder shall furnish with his Bid, a Bid security in form of Fixed Deposit 

Receipt of a Scheduled Commercial bank /Post office based in India duly 
pledged in favour of DIMTS Ltd and shall be valid beyond 30 days from expiry of 
bid validity. 
 

13.2 The Bid Security shall be submitted in a separate envelope super scribed “Bid 
security for “_____________________(Name of Work)___________________” 

 
13.3  Any Bid not accompanied by an acceptable Bid security will be summarily 

rejected. 
 
13.4 The Bid securities of unsuccessful Bidders shall be discharged/returned by the 

Employer as promptly as possible,but not later than 30 days after the expiration 
of the period of Bid validity. 

 
13.5 The Bid security of the successful Bidder shall be returned upon the Bidder 

executing the Agreement after furnishing the required performance guarantee as 
per the contract. 

 
13.6 The Bid security shall be forfeited: 

a. if a Bidder withdraws his Bid during the period of Bid validity, or 
b. if the Bidder does not accept the correction of his Bid price in terms of 

Clause 27.0, or 
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c. in the case of a successful Bidder, if he fails to : 
i. Furnish the necessary performance guarantee for performance. 
ii. Enter into the Contract within the time limit specified. 
 

13.7 No interest will be payable by the Employer on the Bid security amount cited 
above. 

 
14.0 Conditions, Qualifications, Deviations etc: The Bidder shall submit his Bid 

without any conditions, deviations etc to the Bid documents. Bid submitted by 
any Bidder which contains any deviations or conditions beyond the provisions in 
Bid documents shall not be evaluated/ considered and shall be summarily 
rejected as non responsive. 

 
15.0 DELETED 
 

16 FORMAT AND SIGNING OF BIDS 
 
16.1.1 If the Bid is submitted by a proprietary firm it shall be signed by the proprietor 

above his full name and the full name of his firm with its current address. 
 

16.1.2 If the Bid is submitted by a firm in partnership, it shall be signed by a partner 
holding the power of Attorney for the firm. A certified copy of the Partnership 
deed and power of attorney shall accompany the Bid. Alternatively, it shall be 
signed by all the partners. 

 
16.1.3 If the Bid is submitted by a limited company or a limited corporation, it shall be 

signed by a duly authorized person holding the power of attorney for the firm. A 
certified copy of the power of attorney shall accompany the Bid. 
 

16.2 All amendments/corrections/ overwriting shall be initialized by the authorized 
signatory. 
 

16.3 All witnesses and sureties shall be persons of status and probity and their full 
names, occupations and addresses shall be written below their signatures. 

 
17.0  SEALING AND MARKING OF BIDS 
 
17.1 The Bidder shall submit his Technical and Financial bids in one set marked 

“Original”. 

17.2 Sealing and Marking of Bids 

17.2.1 The bidder shall submit the Bid in two parts, the Technical Bid and the Financial 
Bid. Each part of the Bid shall be sealed in separate envelopes and the two 
sealed envelopes shall be sealed in an outer envelope.  The Bid envelopes shall 
be marked as follows:- 
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A) Inner Envelope containing Technical Bid shall be super scribed with the 

identification “Technical Bid for the work “_______ (Name of Work) ______” and 

shall indicate the name and address of the bidder.  

 Further, this envelope marked ‘Technical Bid’ shall contain the following 

documents: 

 a) Bid Security in a separate sealed envelope marked “Bid Security”. In case of 
bidders who downloaded the bid documents from DIMTS website are also to 
enclose Bank Draft payable at Delhi in favour of DIMTS Ltd for the amount 
of cost of bid as mentioned in IFB, in the separate envelop marked Cost of 
Bid Document.  

b) Documents listed at para 9.1: One set in original of these documents shall 
be submitted in separate sealed envelopes.    

c) All envelopes as mentioned in “a” & ‘b” above shall be kept in one envelope, 
marked “Technical Bid”, and sealed. 

B) Inner Envelope containing Financial Bid shall be super scribed with the 
identification “Financial Package for the work “_______ (Name of Work) ______” 
and shall indicate the name and address of the Bidder. 

Further, this inner envelope marked ‘Financial Bid’ shall contain the documents 
listed in para 9.2 in One set in original should be marked ‘ORIGINAL’ . 

 
C) Outer Envelope: 

(i) The inner envelopes marked as ‘Technical Bid’ and Financial Bid’ shall be 
enclosed in an outer envelope and sealed. 

(ii)   The outer envelope shall be  

a) addressed to DIMTS at the following address : 
To,  
The AGM (Engg.), 
Delhi Integrated Multi-Modal Transit System Limited 
1st Floor, Maharana Pratap ISBT Building,  
Kashmere Gate, Delhi-110006 
 

b) Superscripted with the identification “Bid for the work “_______ 
(Name of Work) ______”  and indicate the name and address of the 
Bidder.  
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1177..22..22  If the outer envelope is not sealed and marked as above, DIMTS will assume no 
responsibility and shall not be held liable for any misplacement or premature 
opening of the Bid. 

 
17.3 No responsibility will be accepted by the Employer for the misplacement or 

premature opening of a Bid, not sealed or marked as per aforesaid instructions. 
 
18.0 SUBMISSION OF BIDS 
 
18.1 Bids should be submitted at the following address: 

AGM (Engg.), Delhi Integrated Multi Modal Transit System Ltd., 1st Floor, 
Maharana Pratap I.S.B.T., Kashmere Gate, Delhi-110006 up to the time & date 
as indicated in Invitation for Bid.  

 The Employer may, at his discretion, extend the submission date for Bid.  
 Bids, as sealed above, shall be submitted in person to AGM (Engg.), DIMTS. 

The Employer cannot take any cognizance and shall not be responsible for 
delay in transit. 

 
19.0 LATE BIDS 
 
19.1 Any Bid received after the deadline prescribed for submission of Bids   will be 

returned unopened to the Bidder. 
 
20.0 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

 
20.1 Except as permitted by these instructions, the Bidder shall not make any 

alteration, erasure or obliteration to the text of the documents prepared by the 
Employer and submitted by the Bidder with or as a part of his Bid. 
 

20.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, 
marked and delivered in accordance with the clause 18.1 of this Instruction to 
Bidders, with the outer and inner envelopes additionally marked 
“MODIFICATION” or “WITHDRAWAL” as the case may be. 

 
20.3 No modifications shall be permitted after the deadline for submission of the Bids. 

Withdrawal of the Bid after deadline for submission of Bids but prior to the period 
of Bid validity shall result in forfeiture of the Bid Security. 

  
             BID OPENING AND EVALUATION 
 
21.0   BID OPENING 
21.1 DIMTS will open the outer envelope of all the Bids received for the work (except 

those received late) containing the sealed technical package and the sealed 
financial package and announce the names of (i) Bidders, (ii) Bidders who have 
submitted modification of technical/financial packages, and (iii) Bidders who 
have given notice for withdrawal of their Bids in the presence of Bidders or their 
representatives who choose to attend Bid opening on the date and time 
mentioned in the IFB.  In the event of specified date of Bid opening being 



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge                 Instructions to Bidders 
 

ITB - 10 
 

declared as a holiday for DIMTS, the Technical Package will be opened at the 
appointed time and location on the next working day. 

21.2 Bidders for which acceptable notice of withdrawal has been submitted pursuant 
to Clause 20 shall not be opened and shall be returned. 

21.3 Envelopes marked Technical Bid shall be opened first. Bidder’s names, 
‘Modification of Technical Bid’, the presence/or absence of Bid Security, the 
amount and validity of Bid Security furnished with each Bid and such other 
details, as DIMTS may consider appropriate will be announced by DIMTS at the 
time of opening.  

21.4 The Bidders or their representatives who are present shall sign attendance 
sheet evidencing their attendance. 

21.5  The sealed envelope containing the Financial Bid shall not be opened at this 
stage.  

22. EXAMINATION, EVALUATION AND DETERMINATION OF 
RESPONSIVENESS OF TECHNICAL BID 

22.1 Prior to evaluation of Technical Bid, DIMTS will determine whether the Bid is 
accompanied by the Bid Security in the required form, amount and validity. 

22.2 If the Bid Security furnished does not confirm to the amount and validity period 
as specified in the Instructions to Bidders and has not been furnished in the form 
specified in Clause 13, the Bid shall be rejected by DIMTS as non -responsive 
and the Technical Bid and the sealed Financial Bid will be returned to the 
Bidder.   

22.3 Subject to confirmation of the Bid Security by the issuing bank, the Technical Bid 
accompanied with valid Bid Security will be taken up for further evaluation. In 
case, the Bank does not confirm the issuance of Bid Security, the Bid shall be 
rejected as non-responsive.  

22.4 Prior to the detailed evaluation of technical bid, the Employer will determine 
whether each Bid is responsive to the requirements of the Bid documents.  For 
the purpose of this Clause, a responsive Bid is one, which conforms to all the 
terms, conditions and specifications of the Bid documents without material 
deviation or reservation which include exceptions, exclusions & qualifications.  A 
material deviation or reservation is one which affects in any substantial way the 
scope, quality, performance or administration of the works to be undertaken by 
the Bidder under the Contract, or which limits in any substantial way, the 
DIMTS's rights or the Bidder’s obligations under the Contract as provided for in 
the Bid documents and / or is of an essential condition, the rectification of which 
would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids at reasonable price.  
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22.5 The Technical Bid will be checked to ascertain whether the Bid has been 
properly signed and all the details/documents as indicated in para 9.1 have been 
submitted.   

22.6 The Technical Bid shall be further evaluated for determining the eligibility of the 
Bidder as per the evaluation & qualification criteria given in Annexure-1.  

2222..77  If the Technical Bid is not substantially responsive and does not fulfill the 
evaluation & qualification criteria, it will be rejected by DIMTS and will not 
subsequently be made responsive by any subsequent correction or modification 
or withdrawal of the non-conforming deviation or reservation. However, DIMTS 
reserve the right to ask any clarification from Bidders for details submitted with 
technical package if it so desires during the technical evaluation. 

  
2233..  Technically qualified Bidders shall be intimated by registered post/fax/e-mail 

about the date, time and place of opening of Financial Bid.  In the event of the 
specified date being declared a holiday for DIMTS, the Financial Bid will be 
opened at the appointed time and location on the next working day.   

 

24  The Financial Bid of those Bidders whose Technical Bid is determined to be 
non-responsive  pursuant to Clause 22 shall be returned unopened to the 
Bidders. 

25. OPENING OF FINANCIAL BIDS 

25.1 DIMTS will open the envelope marked ‘Financial Bid’ (including ‘Modifications 
pursuant to Clause 20), in presence of the Bidders(whose Technical Bid is found 
to be substantially responsive) or their representatives who choose to attend on 
the date intimated to such Bidders.  

25.2 The names of the Bidders whose Technical Bid is found to be substantially 
responsive, the Bid prices, the total amount of each Bid, any discount, 
‘modifications of Financial Bid and such other details, as DIMTS may consider 
appropriate will be announced by DIMTS at the opening of the Financial Bid.   

25.3 The Bidders or their representatives who are present shall sign attendance 
sheet evidencing their attendance. 

26. Examination of Financial Bid and Determination of Responsiveness of Financial 
Bid 

26.1 DIMTS will determine responsiveness of each Financial Bid with respect to 
Priced Bill of Quantities, Technical Specifications, Drawings and other relevant 
requirement of Bid documents. 

26.2 A substantially responsive Financial Bid is one which conforms to all the terms, 
conditions and specifications of the Biding documents.  
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26.3 If the Financial Bid is not substantially responsive, it will be rejected by DIMTS 
and may not subsequently be made responsive by correction or withdrawal of 
the non-conforming deviation or reservation.  

27. CORRECTION OF ERRORS 

27.1 Financial Bids determined to be substantially responsive will be checked by 
DIMTS for any arithmetic errors.  Arithmetic errors will be rectified on the 
following basis:- 

i) If a discrepancy is found in the rate in figures and in words, the rate in 
words shall govern and the amount shall be worked out accordingly. 

ii)  If the amount of an item is not worked out by the Bidder or it does not   
correspond with the rates written either in figures or in words, then the 
rates quoted by Bidder in words shall be taken as correct and amount 
worked out accordingly. 

iii)  Where the rates quoted by Bidder in figures and words tally but the amount 
is not worked out correctly, the rates quoted by Bidder will, unless 
otherwise proved, be taken as correct and not the amount.   

iv) if there is a discrepancy between the total Bid amount and the sum of total 
costs per item, the sum of the total costs per item shall prevail and the total 
Bid amount will be corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by DIMTS in accordance 
with the above procedure for the correction of errors and shall be considered as 
binding upon the Bidder. If the Bidder does not accept the corrected amount of 
Bid, his Bid will be rejected, and his Bid Security may be forfeited in accordance 
with Clause 13. 

28. EVALUATION AND COMPARISON OF FINANCIAL BIDS 

28.1 DIMTS will evaluate and compare only those Financial Bids which are 
determined to be substantially responsive. 

28.2 In evaluating the Financial Bids, DIMTS will determine for each Financial Bid the 
evaluated Bid Price by adjusting the Bid Price as follows:- 

a) Making any correction for errors pursuant to Clause 27; 

b) Making appropriate adjustments to reflect any price modifications offered 
in accordance with Clause 20. 

28.3 The estimated effect of the price adjustment provisions of the General/Special 
Conditions of Contract to be applied during the period of implementation of the 
Contract, shall not be taken into account in Bid evaluation 
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28.4 If the Bid of the successful Bidder is seriously unbalanced in relation to DIMTS’ 
estimate of the cost of the items of the Works to be performed under the 
Contract, DIMTS may require the Bidder to produce detailed price analysis for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency 
of those prices with the construction methods and schedule proposed.  After 
evaluation of the price analysis, DIMTS may require that the amount of the 
performance guarantee set forth in Clause 35 be increased up to an additional 5 
(five) per cent of the contract price or as decided at the expense of the 
successful Bidder to protect DIMTS against financial loss in the event of default 
of the successful Bidder under the Contract. 

28.5 A Bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which could not be substantiated satisfactorily by 
the Bidder, may be rejected as non-responsive. 

29 CLARIFICATION OF BIDS 

29.1   To assist in the evaluation of Bid, DIMTS may, at his discretion, ask any Bidder 
to authenticate the correctness of the information/details furnished by him in his 
Bid. Such request by DIMTS and the response by Bidder shall be in writing, but 
no change in the price or substance of the Bid shall be sought, offered or 
permitted except as required to confirm the correction of arithmetical errors 
discovered by DIMTS in the evaluation of the Bids in accordance with Clause 
27. 

29.2 Subject to Sub Clause 29.1, no Bidder shall contact DIMTS on any matter 
relating to his Bid from the time of Bid opening to the time contract is awarded.  

29.3 Any attempt by the Bidder to influence Bid evaluation, Bid comparison or 
decisions for contract award may result in the rejection of his Bid. 

30 PROCESS TO BE CONFIDENTIAL 
 
30.1 Except the public opening of Bid, information relating to the examination, 

clarification, evaluation and comparison of Bids and recommendations 
concerning the award of Contract shall not be disclosed to Bidders or other 
persons not officially concerned with such process. 

 

30.2 Any effort by a Bidder to influence DIMTS in the process of examination, 
clarification, evaluation and comparison of Bids and in decisions concerning 
award of contract, may result in the rejection of the Bidder’s Bid. 

 AWARD OF CONTRACT 
 

31 AWARD CRITERIA 
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31.1 Subject to Clause 32, DIMTS will award, the Contract to the Bidder, whose Bid 
is responsive & fulfills qualification criteria, complete, in accordance with the Bid 
documents, and whose Evaluated Bid Price is determined to be the lowest. 

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 
BIDS 

 
Notwithstanding Clause 31, DIMTS reserves the right to accept or reject any 
Bid, and to annul the Bid process and reject all Bids, at any time prior to award 
of Contract, or to divide the Contract between/amongst Bidders without thereby 
incurring any liability to the affected Bidder or Bidders or any obligations to 
inform the affected Bidder or Bidders of the grounds for the DIMTS’ action. 

33 NOTIFICATION OF AWARD 
 

33.1 Prior to the expiry of the period of Bid validity , DIMTS will notify the successful 
Bidder by telegram or Tele-fax, to be confirmed in writing by registered 
letter/courier, that his Bid has been accepted.  This letter (hereinafter and in the 
Conditions of Contract called 'the Letter of Acceptance') shall name the sum 
which DIMTS will pay to the Contractor in consideration of the execution, 
completion, maintenance and guarantee of the works by the Contractor as 
prescribed by the Contract (hereinafter and in the conditions of Contract called 
'the Contract Price').  The "Letter of acceptance" will be sent in duplicate to the 
successful Bidder, who will return one copy to DIMTS duly acknowledged and 
signed by the authorized signatory, within one week of receipt of the same by 
him. No correspondence will be entertained by DIMTS from the unsuccessful 
Bidders. 

33.2 The Letter of Acceptance will constitute a part of the contract. 

33.3  Upon "Letter of acceptance" being signed and returned by the successful 
Bidder as per Clause 33.1, DIMTS will promptly notify the unsuccessful Bidders 
and discharge / return their Bid securities. 

34 The successful Bidder shall submit the following documents within a period of 7 
days from the date of issue of the Letter of Acceptance: 

(a) Performance Guarantee 

(b) Power of Attorney(s) and Board Resolution  (In case of Foreign Partners, 
to be duly notarized by notary public and stamped by the Indian 
Embassy/High Commission) in case of any change than submitted along 
with Bid submittals. 

35. PERFORMANCE GUARANTEE 
  
35.1  Within 07(Seven) days of the issue of the Letter of Acceptance, the successful 

bidder shall deliver to DIMTS, a Performance Guarantee for an amount 
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equivalent to 5% (five percent) of the Contract Price plus additional security for 
unbalanced bids in accordance with Sub Clause 28.4 and relevant Conditions of 
Contract.     

 
35.2  The performance guarantee to be provided by the successful Bidder in favour of 

DIMTS Ltd. shall be either  
  
 (a) in the form of Demand Draft of any Nationalized/Scheduled Indian Bank 

payable at New Delhi/Delhi in favour of DIMTS Ltd.. 
 (b) or in the form of Government Securities or Fixed Deposit Receipts of any 

scheduled Indian Bank duly pledged in favour of DIMTS Ltd.  
 (c) or in the form of Bank Guarantee from any Nationalized Indian Bank/any 

RBI approved Scheduled Indian Bank. The format of Bank Guarantee shall 
be in accordance with the format of Performance Guarantee attached as 
part of Instructions to Bidders (Form B). 

 
35.3 The performance guarantee shall be valid upto a period 60 days beyond the 

completion of work. In case the time for completion of work gets enlarged, the 
contractor shall extend performance guarantee to cover such enlarged time for 
completion of work. The performance guarantee shall be returned to Contractor 
(without any interest) after 60 days from the completion of work or till final bill 
has been paid whichever is later. 

 
35.4 Failure of the successful bidder to comply with the requirements of Clause 35 

and 36 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security including restriction on future participation in 
DIMTS’ projects for a period as may be decided by DIMTS. 

 
36 SIGNING OF AGREEMENT 

After confirmation of issuance of performance security by the issuing bank, 
DIMTS will direct the successful bidder to attend DIMTS’ office on a date 
determined by DIMTS for signing the Form of Agreement.  

 
37. CORRUPT OR FRAUDULENT PRACTICES 

37.1 DIMTS will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question.  DIMTS will blacklist and declare the firm 
ineligible, either indefinitely or for a stated period of time, to apply for a contract 
by DIMTS Ltd. 

i) “corrupt practice” means behavior on the part of officials in the public or 
private sectors by which they improperly and unlawfully enrich themselves 
and/or those close to them, or induce others to do so, by misusing the 
position in which they are placed, and it includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action of any 
such official in the procurement process or in contract execution; and 

ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract and 
includes collusive practice among bidders (prior to or after bid submission) 
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designed to establish bid prices at artificial non-competitive levels and to 
deprive DIMTS of the benefits of free and open competition. 

 
 

INDEX ON 
PROFORMA OF FORMS & EVALUATION CRITERIA 

 1. PROFORMA OF FORMS – GENERAL 
  Description FORM 
I. Form of Bank Guarantee for Bid Security A 

ii. Form of Bank Guarantee for Performance Guarantee B 

iii. Deleted C 

iv Form of Agreement D 

 2. PROFORMA OF FORMS FOR TECHNICAL PACKAGE  

 Description FORM 

i. General Information about  Bidder T-1 

ii. Structure & Organization of Bidder’s firm T-2 

iii. Deleted  T-3 

iv. Solvency Certificate T-4 

v. Details of works/contracts of similar nature  executed during last 3 
years 

T-5 

vi Details of current contract commitments/works in progress T-6 

vii Resources(Personnel) proposed for the project T-7 

viii Resources(Plants & Equipments) proposed for the project T-8 

ix Proposed site Organization chart with assignment of each key staff 
member 

T-9 

x Brief report on understanding and comprehension of the work 
involved, general approach and methodology 

T-10 

xi Information regarding Litigation history, debarment or abandonment of 
any work by Bidder 

T-11 & T-
12 

xii Affidavit T-13 

 
3. EVALUATION CRITERIA     ANNEXURE-1 
 
4. SCOPE OF WORK & SITE INFORMATION  ANNEXURE-2 

 
  



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge                 Instructions to Bidders 
 

ITB - 17 
 

FORM A 
FORM OF BANK GUARANTEE FOR BID SECURITY  

 

 1. KNOW ALL MEN by these presents that we 

………………………………….…... (Name of Bank) having our registered office at 

……………………… (Name of country) (hereinafter called “the Bank”) are bound 

unto Delhi Integrated Multi Modal Transit System Ltd., 1st Floor, Maharana Pratap 

I.S.B.T. Building, Kashmere Gate, Delhi – 110006 (hereinafter called “the 

Employer”) in the sum of Rs. _____ for which payment will and truly to be made 

to the said Employer, the Bank binds itself, its successors and assigns by these 

presents. 

 2. WHEREAS…………………………(Name of Bidder) (hereinafter called 

“the Bidder”) has submitted its Bid dated__________for (Name of the work as 

per  IFB) hereinafter called the Bid. 

 AND WHEREAS the Bidder is required to furnish a Bank Guarantee for the sum 

of Rs ________________ as Bid Security against the Bidder’s offer as aforesaid. 

 AND WHEREAS_______________(Name of Bank) have, at the request of the 

Bidder, agreed to give this guarantee as hereinafter contained. 

 3. We further agree as follows: 

a. That the Employer may without affecting this guarantee grant time or other 

indulgence to or negotiate further with the Bidder in regard to the 

conditions contained in the said Bid and thereby modify these conditions or 

add thereto any further conditions as may be mutually agreed upon 

between the Employer and the Bidder. 

b. That the guarantee hereinbefore contained shall not be affected by any 

change in the constitution of our Bank or in the constitution of the Bidder. 

c. That any account settled between the Employer and the Bidder shall be 

conclusive evidence against us of the amount due hereunder and shall not 

be questioned by us. 

d. That this Guarantee commences from the date hereof and shall remain in 

force till       _________(date to be filled up) (up to 120 days from the date 

of deadline date for submission of Bid). 
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e. That the expression ‘the Bidder’ and ‘the Bank’ herein used shall, unless 

such an interpretation is repugnant to the subject or context, include their 

respective successors and assigns. 

 4. THE CONDITIONS OF THIS OBLIGATION ARE: 

a. if the Bidder withdraws his Bid during the period of Bid validity specified in 

the Form of Bid, or 

b. if the Bidder does not accept the correction of his Bid price in terms of 

Clause 28 of the “Instructions to Bidders”. 

c. if the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of Bid validity : 

i. fails or refuses to furnish the Performance Guarantee  in accordance 

with Clause 35 of the “Instructions to Bidders” and/or 

ii. fails or refuses to enter into a Contract within the time limit specified in 

Clause 36 of the “Instructions to Bidders”. 

 We undertake to pay to the Employer mere on demand without demur up to the 
above amount upon receipt of his first written demand, without the Employer 
having to substantiate his demand provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of 
any one or more of the conditions (a), (b), (c) mentioned above, specifying the 
occurred condition or conditions. 

 Signature of …………………………. 

Authorized Official of the Bank 

Signature of the witness 

……………………………………. 

Name of Official …………………….. 

Designation ………………………….. 

Name of the Witness 

……………………………………. 

Stamp/Seal 

of the Bank …………………………… 

Address of the Witness 

……………………………………. 
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FORM B 
 

(To be stamped in accordance with the Stamp Act of the Country of Issuing Bank) 

FORM OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE  

(Refer Clause 35.0 of “Instructions to Bidders) 

 

To, 

The Delhi Integrated Multi-Modal Transit System Limited  
1st Floor, MaharanaPratap ISBT Building, 
Kashmere Gate,  
Delhi-110006 
 

WHEREAS, _____________________ (Name and address of the Contractor) 
(hereinafter called “the Contractor”) has undertaken, in pursuance of his bid dated 
__________________(date) to execute the __________________________ 
____________________________[Name and brief description of 
contract/work](hereinafter called the “Contract”) and the bid of Contractor has been 
accepted by the   ______________[ Name of Employer] vide letter of acceptance 
No._________  dated _______ . 

 

AND WHEREAS it has been stipulated by you in the said contract that the contractor 
shall furnish you with a bank guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the contract; 

AND WHEREAS we have agreed to give the Contractor such a bank guarantee. 

NOW THEROF we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of  Rs._______(Rupees _________)[Amount of 
Guarantee in words and figures], such sum being payable in the type of currency in which 
contract price is payable, and  we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum or sums within the limits of ________[Amount of 
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein. The Bank will deliver the money required by 
you immediately on demand without delay and demur and without reference to the 
Contractor and without the necessity of a previous notice or of judicial or administrative 
procedures and without it being necessary to prove to the Bank the liability or damages 
resulting from any defects or shortcomings or debts of the Contractor. The Bank shall pay 
to you any money so demanded notwithstanding any dispute/disputes raised by the 
Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s 
relating thereto and the liability under this guarantee shall be absolute and unequivocal. 
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We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the works to be performed there under or of any of the contract documents, 
which may be made between you and the Contractor, shall in any way release us from 
any liability under this guarantee and we hereby waive notice of any such change, 
addition or modification. 

The liability of the Bank under this bank guarantee shall not be affected by any change in 
the constitution of the Contractor or of the Bank. 

This Guarantee will remain valid and in force up to _________[Date]¹.  

Notwithstanding anything contained herein above, our liability under this guarantee is 
restricted to Rs.______(Rupees _______________) and the guarantee shall remain valid 
till _________ . Unless a claim or a demand in writing is made upon us on or before 
________ all our liability under this guarantee shall cease. 

 

DATE ___________ 

 

SIGNATURE OF THE ISSUING AUTHORITY OF THE BANK __________________ 

SEAL OF THE BANK _____________________ 

ADDRESS OF THE BANK  ___________________ 

 

IN THE PRESENCE OF 
 
SIGNATURE OF THE WITNESS ________________ 
 
NAME AND ADDRESS OF THE WITNESS ________________________ 
 

¹  Upto such number of days after end of defects liability period as indicated in Instruction 
to Bidders. 

Note : Bidders are not required to fill/complete this form at the time of Bid Submission.  
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FORM C 

 

DELETED 
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FORM D 
FORM OF CONTRACT AGREEMENT 

(Refer Clause 35 & 36 of “Instructions to Bidders”) 

This Agreement is made at New Delhi on the ___________ day of _____________ 2013 Between Delhi 

Integrated Multi Modal Transit System Ltd. , 1st Floor, MaharanaPratap I.S.B.T., Kashmere Gate, Delhi-

110006  (hereinafter called “the Employer” of the one part) and _________________ (Name of Contractor) 

(Address of Contractor) ______________________________________ ____________________ of 

____________ hereinafter called “the Contractor” of the other part. 

 

Whereas the Employer is desirous that (*** certain Goods and Services should be provided and) the Works 

should be executed, viz. ---------- (Name of work )  hereinafter called “the Works” and has accepted a 

Tender by the Contractor for the execution and completion of such works (*** as well as guarantee of such 

works) and the remedying of defects therein. NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

(a) Invitation For Bid (IFB) (Including Annexures) 
(b) Instruction to Bidders  (ITB)(Including Annexures) 
(c) Special/Additional Conditions of Contract  
(d) General Conditions of Contract (GCC) 
(e) Technical Specifications 
(f) Tender Drawings  

   (h)  Bill of Quantities 
   (i)  Form of Tender with Appendix 
   (j)  Letter of acceptance (LOA)  
   (k)  Addendums issued, if any  
   (l)  Any other item as applicable 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the works 

by **________ and remedy any defects therein in conformity in all respects with the provisions of 

the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying of defects therein, the Total Contract Price of **Rs 

_________________ being the sum stated in the letter of acceptance subject to such additions 

thereto or deductions there from as may be made under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 
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5. The contractor shall ensure full compliance with tax laws of India with regard to this contract and 

shall be solely responsible for the same. The contractor shall submit copies of acknowledgements 

evidencing filing of returns every year and shall keep the Employer fully indemnified against liability 

of tax, interest, penalty etc. of the contractor in respect thereof, which may arise. 

6. The Courts at Delhi/ New Delhi shall have the exclusive jurisdiction to try all disputes arising out of 

this agreement between the parties. 

 

IN WITNESS WHEREOF the parties hereto have caused their respective Common Seals to be hereunto 

affixed / (or have hereunto set their respective hands and seals) the day and year first above written. 

For and on behalf of the Contractor 

 

For and on behalf of the Employer 

Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 

Stamp/Seal of the Contractor Stamp/Seal of the Employer 

SIGNED, SEALED AND DELIVERED 

By the said  

________________________ Name 

___________________ 

on behalf of the Contractor in the presence of:  

Witness _________________ 

Name ___________________ 

Address__________________ 

________________________ 

By the said  

_________________________ Name 

____________________ 

on behalf of the Employer in the presence of:  

Witness _________________ 

Name ____________________ 

Address___________________ 

_________________________ 

Note : 
 
* To be made out by the Employer at the time of finalisation of the Form of Agreement. 
** Blanks to be filled by the Employer at the time of finalisation of the Form of Agreement. 

*** TO BE DELETED IF NOT APPLICABLE 
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FORM T-1 
 

GENERAL INFORMATION 

All Bidders are requested to complete the information in this form. Nationality information 
to be provided for all owners or Bidders who are partnerships or individually owned firms. 

 Nationality of Owners (*)  

 Name  Nationality  

1.    

2.    

3.    

(*) To be completed by all owners of partnerships or individually owned firms.  

 

1.  Name of firm   

2.  Head office Address   

3.  Telephone  Contact  

4.  Fax  E-mail  

5.  Place of incorporation / 
registration  

Year of incorporation registration  
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Form T-2 
 

STRUCTURE & ORGANISATION 

1. Name & Address of the Bidder 

 

2. Telephone No. /Telex No. /Fax No. 

 

3. Permanent Account No. 

(attached copy of PAN.) 

 

4. Employees Provident Fund  

Account No.  

 

5. Legal status of the Bidder 

(attached copies of original  

Document defining the legal status). 

a) An Individual 

b) A proprietary firm 

c) A firm in partnership 

d) A limited company or Corporation  

6. Particulars of registration with various Government bodies (attach attested photo-
copy). 

 

 Organization/Place of registration No. Registration No.& Date 
 

7. Names and Titles of Directors & Officers with 
designation to be concerned with this work. 
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8. Designation of individuals authorized to act for the 
organization. 

 

9. Whether the Bidder is a share holder or partner of 
any firm enlisted in DIMTS or any other Department. 

 

10. Whether the Bidder or any of his partners or share 
holders is / are members of the Indian Parliament or 
any State Legislature or relative of any of officers in 
Delhi Integrated Multi Modal Transit System. If Yes, 
name and particulars of such officer along with the 
relationship to the Bidder / partner. 

 

11. Name of partners with their respective shares in the 
firms (attested copy of partnership deed to be 
enclosed) and affidavit of sole proprietorship in case 
of individual Bidder.  

 

12. Was the Bidder ever required to suspend 
construction for a period of more than six months 
continuously after you commenced the 
construction? If so, give the name of the project and 
reasons of suspension of work. 

 

13. Has the Bidder or any constituent partner in case of 
partnership firm, ever abandoned the awarded work 
before its completion? If so, give name of the 
project and reasons for abandonment. 

 

14. Has the Bidder or any of his constituent partners or 
share holders has ever been black-listed or 
removed from the approved list of contractors, or 
demoted to a lower class or orders passed banning 
/ suspending business with the applicant etc. by any 
Organization in the past. If so give details. 

 

15. In which field of CivilEngineering construction the 
Bidder has specialization and interest? 

 

16. Number of years in the construction Industry.  

17. Any other information considered necessary but not 
included above. 

 

18. Whether the Bidder or his constituent partners or 
share holders are in any capacity near relatives (*) 
of any employee in DIMTS. If Yes, name and 
designation of officer in DIMTS to whom the Bidder 
or his constituent partners or share holder is a near 
relative. 
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19 Whether the Bidder or any office partners/Directors 
retired as an     Engineer of Gazetted rank or as any 
Gazetted Officer employed in Engineering 
Administrative duties in the Engineering 
Departments of the Delhi Administration and/or 
DIMTS during the last two years. If Yes, name of 
such partners/Directors including last designation 
held in DIMTS or Engineering Department, of Delhi 
Govt 
(Applicable only for limited companies and 
partnership firms). 

 

(*) That includes wife, husband, partners, grand-parents, children, grand children, 
brothers, sisters, uncles, aunts, cousins, and their corresponding in-laws. 
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Form T-3 
 

ANNUAL TURNOVER DATA  

Name of Bidder  : 

 

Turnover Details 

(in Indian rupees) 

 

Financial Year 

 2012-13 2011-12 2010-11 

Turnover of the 
bidder 

   

Note: 

1. The audited balance sheets for the last three years shall be submitted. In case the 
balance sheet does not clearly show the turnover from electrical construction works only, 
a certificate from Chartered Accountant certifying turnover from electrical construction 
works out of total turnover shall be submitted. 

2. In case of turnovers in foreign currency, the figures are to be given in relevant 
currency and Figures in INR may be worked out as per SBI BC selling rates prevalent at 
that time, clearly indicating the calculations. 
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Form T-4 
 

SOLVENCY CERTIFICATE FROM A SCHEDULED BANK (Not Applicable) 
 

This is to certify to the   best   of    our   knowledge and information that 

M/s_____________________or Shri____________ a customer of our Bank is 

respectable and can be treated as good for any engagement up to a limit of 

Rs.______________ (Rupees_________________________________________. 

This certificate is issued without any guarantee or responsibility on the Bank or 

any of its Officers. 

 

(Signature) 

for the Bank. 

 

Note:  

1. This certificate may be issued on the letterhead of the Bank and addressed to the 
Engineer-in-Chief, Delhi Integrated Multi Modal Transit System, Delhi.  



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge      Instructions to Bidders 
 

ITB - 30 
 

Form T-5 
 

Details of Contracts of Similar Nature and Complexity Completed during the 
current financial year 2013-14 or last seven years (years to be considered shall be 

2012-13, 2011-2012, 2010-2011 2009-10, 2008-09, 2007-08, 2006-07)  

Name of Bidder. 

Bidder should provide information to demonstrate that they meet the requirements stated 

in the Qualification/Evaluation Criteria.  

Use separate sheet(s) for each Contract as per following format. 

1.  Contract Number of Contract   
Name of Contract  
Country 

2.  Name of Employer 
3.  Employer’s address (Give telephone and fax no. also) 
4.  Nature of works and special features relevant to the Contract for which he 

Applicant wishes to Bid  
 

5.  Work executed as:(tick one)                                                                                                                   

Prime contractor                                      Partner in a Joint Venture 
6. a) 

    b)     

Value of the total contract 

Amount of work sub-contracted by the firm 
7. Value of similar work, if the similar work, as described in bid documents, is 

only a part of a bigger project : 

Certificate from Employer indicating the cost of similar work out of the total 
project cost of bigger project. 

7.  Date of award 
8.  Scheduled Date of Completion  
9.  Contract duration (years and months) 

    -----------  years ---------- months 
10. Actual Date of Completion 
11.  Narrative Description of Project: Type of project, details of Construction/ 

maintenance works , if any;  Any other feature/detail, if any. 
  
12. Time Overrun, if any and whether without levy of compensation/penalty, 

with levy of compensation/penalty or levy of compensation/penalty not 
decided  
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13 Employer’s certification regarding quality of work : Very Good/Good/Fair/Poor 

14 Name , Address, Contact No. of any officer of Employer(not below the rank 
of Executive Engineer/Project Manager) to whom any reference may be 
made 

 

   NOTE: Experience/Completion certificate from Employer(issued by an officer not below the rank 
of Executive Engineer or equivalent), covering the above details i.e. incorporating clearly the name 
of Contractor, name of the work, Contract value, billing amount, date of commencement of works, 
scheduled date of completion, actual date of completion, satisfactory performance of the 
Contractor, Quality of works executed(Very    Good/Good/Fair/Poor), Time overrun if any(whether 
without levy of compensation/penalty, with levy of compensation/penalty or levy of 
compensation/penalty not decided),etc. and  other relevant information must be submitted. Further, 
documentary proof in form of copy of agreement, completion certificate etc. in support of 
information given above must be submitted for each project. Otherwise the project experience shall 
not be considered for evaluation. 
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Form T-6 
 

Summary Sheet: Current Contract commitments / works in progress (not applicable) 

Name of Bidder  

Bidder should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, final completion 
certificate has yet to be issued.  

 

S. 
N
.
  

Name of the 
contract, 
Location  

and Nature 
of the work  

Contract 
No. & 
Date 
/Date of 
Start 

Percentage 
and amount of 
participation of 
firm in the 
project  

Percentage 
and amount 
sub-
contracted 
by the firm  

Name and 
Address 
of Client 
/Employer
(incl. Tel./ 
Fax no.)  

Contract 
value  

* ** *** Estimated 
completion 
date  

1 2 3 4 5 6 7 8 9 10 11 

1            

2            

3            

4            

5            

--            

*Stipulated date of completion  

** Value of outstanding work 

*** Value of outstanding work to be completed during next 1 year starting from November 
2013. 

 

Note:  

1.Certificate from Employer, covering the above details must be furnished. Further, documentary 
proof in form of copy of agreement, value of work executed etc. in support of information given 
above must be submitted for each project.  
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Form T-7 
 

RESOURCES PROPOSED FOR THE PROJECT – PERSONNEL  

 The figures indicated below are the minimum number of Project-Personnel 
required  

 
Sr. 
No. 

Sector Minimum no. of Project-
Personnel required 

Min. Educational Requirement / 
Experience 

1 Sr. Site Engineer 1 Diploma in Engg. With minimum 
5 to 8 years experience in 
similar type of works 

2 Foreman /Supervisor 1 Minimum 3 to5 years experience 
in similar type of works 

3 Others (give details)   

  
We confirm to deploy project-personnel as per the above mentioned minimum requirement 
and also confirm to deploy manpower over and above the minimum numbers indicated 
above, as required for timely implementation of project. 

 
 
 
 

                  Signature of Bidder 
Name of Firm  
Date  
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Form T-8 

RESOURCES PROPOSED FOR THE PROJECT- PLANTS & EQUIPMENTS 
 

 The figures indicated below are the minimum number of equipment required.  
 
 

S. 
No. 

Type of Equipment required for the work Minimum No. of units 
of equipment required 

for the work 

1 Welding Set 1 no 

2 Cutters 1 no 

3 Buffing & Polishing unit 1 no 

 
 

 We confirm to deploy resources as per the above mentioned minimum requirement and 
also confirm to deploy plants & equipments over and above the minimum numbers 
indicated above, for timely implementation of the project as per technical specifications.  

 
 
 
 
 
 

                  Signature of Bidder 
Name of Firm  
Date  
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Form T-9 
PROPOSED SITE ORGANISATION (Not Applicable) 

 

A. SITE ORGANISATION CHART 

 

 

 

 

 

B. NARRATIVE DESCRIPTION OF SITE ORGANISATION CHART 

 

 

 

 

 

 

 

 C. DESCRIPTION OF RELATIONSHIP BETWEEN HEAD-OFFICE AND *SITE 

MANAGEMENT 

 

 

 * Indicate clearly distribution of authority and responsibility between Head Office 

and Site Management. 
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FORM T-10 
 

TECHNICAL PROPOSAL (Not Applicable) 

 

A. UNDERSTANDING AND COMPREHENSION OF THE WORK INVOLVED 

 (The Bidder shall give a brief on these items) 

 

 

 

 

B. GENERAL APPROACH AND METHODOLOGY INCLUDING SUCH DETAILED 

INFORMATION AS DEEMED RELEVANT. 

         (The Bidder shall give a brief on these items) 

 

 

 

 

C. WORK SCHEDULE/PROGRAMME 

 (Please attach the work schedule) 
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Form T-11 

Litigation/Arbitration History 

Name of  Bidder 

Bidder, should provide information on any history of litigation or arbitration resulting from 

contracts executed in the last five years or currently under execution  

 

Year  

Award FOR 
or AGAINST 
Bidder 

Name of 
Project 

Name of client, 
cause of litigation/ 

Arbitration and 
matter in dispute  

Disputed 
amount 
(current 
value)  

Actual Awarded 
Amount  

      

      

      

      

      

      

      

 

Note:  1. In case of amounts in foreign currency, the figures are to be given in relevant currency 
and Figures in INR may be worked out as per SBI BC selling rates prevalent at that time.  
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FORM T-12 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF 
BIDDER OR ABANDONMENT OF WORK BY BIDDER  

1 (a)  Does the Bidder has consistent history of litigation/   …..Yes/No 
arbitration awarded against him.  

(b)  If yes, give details  
 

2 (a)  Has the Bidderbeen  debarred/blacklisted by any   …..Yes/No  
Organisation in India as on the date of application,  
except on account of reasons other than non-performance 
, such as rescinding of joint venture due to most experienced  
partner of  joint venture pulling out, court directions leading to  
breaking up of a joint venture before start of work.  

(b)  If yes, give details  
 

3 (a)  Has the Bidder abandoned any contract work in      …..Yes/No  
India   

(b)  If yes, give details  
 

4 (a)  Has the Bidder  ever been declared bankrupt during the last  
5 years           …..Yes/No  

(b)  If yes, give details, including present status  
5.  Has the Bidderbeen  debarred by DIMTS, by DIMTS or any    ….Yes/No 

Government or Semi  Government Organization as on  the  
date of application  

 
Note : If any information in this schedule is found to be incorrect or concealed, Bid will be 
summarily rejected.  
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FORM T-13 
AFFIDAVIT*  

I,________________  S/o Sh. ______________  authorized representative of M/s _________  
with its office at ________________ solemnly affirm and declare as under on behalf of the firm:- 

1.  I/We am/are submitting Bid for _______(Name of project)    

2. I/We, the undersigned, do hereby certify that all the statements as contained in the Bid 
and annexures thereto are true and correct. 

3. I/We, the undersigned, also hereby certify that neither our firm M/s _________________ 
nor any of its constituent partners have abandoned any work/ contract awarded to us for 
which the reasons are attributable to the non-performance of the contractor. 

4. I/We, the undersigned, also hereby certify that no criminal proceedings are pending/ 
ongoing in any court of law regarding any project executed by our firm. 

5.  I/We, the undersigned, also hereby certify that our firm has not been debarred/blacklisted 
by DIMTS or any Government or Semi  Government Organization.  

6. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by DIMTS 
to verify this statement or regarding my (our) competence and general reputation. 

7. I/We, the undersigned, understand and agree that further qualifying information may be 
requested, and agrees to furnish any such information at the request of DIMTS.  

[Deponent] 

Signed by an Authorized Officer of the Bidder 

Title of Officer  

Name of Bidder 

Date  

VERIFICATION 

I/We, the above named deponent do hereby solemnly affirm that the information 
contained in para 1 to 7 above are true and correct as per my knowledge and records and 
nothing material has been concealed there from.. 

Verified on ______ , 2013 at ________. 

[Deponent] 

* To be given on Non-judicial stamp paper of Rs.10/- duly signed by authorized notary.  
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ANNEXURE-1 

1. Qualification/Eligibility Criteria for Technical Package 

The evaluation of Technical Package will be based on Bidders meeting allthe 
following minimum pass/failcriteria regarding their general and particular 
experience, financial position, personnel and equipment capabilities and other 
relevant information furnished by the Bidder: 

1.1  Experience  

1.1.1  General Experience  

 The Bidder shall provide documentary evidence that it has been in the business of 
Civil works. 

1.1.2  Particular Construction Experience  

 The Bidder shall provide documentary evidence that it has 
successfully/satisfactorily completed (without levy of liquidated damages): 

At least one work of similar nature costing at least 80% of the estimated cost of 
work put to tender or two works of similar nature costing at least 50% of the 
estimated cost of work put to tender or three works of similar nature costing at 
least 40% of the estimated cost of work put to tender during the current financial 
year 2013-14 or last seven years(years to be considered shall be 2012-13, 2011-
2012, 2010-2011, 2009-10, 2008-09, 2007-08, 2006-07) For this purpose, ‘cost of 
work’ shall mean gross value of the completed work including the cost of materials 
supplied by the Employer /Client, but excluding those supplied free of cost.  

Similar works means all Civil  Engg. Works i.e. construction & repairs of roads, 
buildings, Sinages, drainage works etc.  

For these, the certificate of satisfactory completion from Employer shall be 
submitted along with the application incorporating clearly the name of Contractor, 
name of the work, Contract value, billing amount, date of commencement of 
works, scheduled date of completion, actual date of completion, satisfactory 
performance of the Contractor, Quality of works executed (Very 
Good/Good/Fair/Poor), Time overrun if any(whether without levy of 
compensation/penalty, with levy of compensation/penalty or levy of 
compensation/penalty not decided) and any other relevant information.  

The works may have been executed by the Applicant as prime contractor or as 
member of joint venture or as sub-contractor. In case a project has been executed 
as Joint Venture by two or more firms, weight age towards experience in the 
project would be given to JV partners in proportion to their participation in the Joint 
Venture.  

In case the similar work, as described above, is only a part of a composite/bigger 
project, the certificate from Employer should also indicate the cost of similar work 
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out of the total project cost of composite/bigger project 

Base Year and Escalation  

Following enhancement factors have to be used for updating the cost of works 
executed to bring to a common base: 

Year    Multiplying factor   

2012-13    1.00 
  2011-12    1.07 

2010-11    1.14 
  2009-10    1.23 
  2008-09    1.31 
  2007-08    1.41 
  2006-07    1.51 
   

Applicant should incorporate the above enhancement factors to the actual amount 
of the works executed by them clearly indicating the calculations.  

In case the financial figure and value of completed works are in foreign currency, 
the above enhanced factors will not be applied. Instead, actual amount in the 
foreign currency shall have to be converted into equivalent Indian Rupees (INR) at 
the State Bank of India BC selling rate as on the date two weeks prior to the last 
date of submission, clearly indicating the calculations.  

1.2. Turnover- NA 

1.3 Financial capability 

1.3.1 Solvency- NA 

1.4 Deleted 

1.5  Personnel capabilities  

 The Bidder shall supply general information on the management structure of the 
firm and shall make provision for suitably qualified personnel to fill the key 
positions/support staff/office staff as required during contract implementation for 
timely implementation of works.  

Requirement of minimum Key personnel with qualification and experience is given 
in FORM T-7 of “Instructions to Bidders”.  The Bidder shall give an undertaking (in 
the FORMAT of FORM T-7) to provide personnel for these positions satisfying the 
qualification and experience requirements.  

1.6  Equipment capabilities  

The Bidder is required to own or have assured access through hire or lease to the 
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key items of equipment required during contract implementation for timely 
implementation of works.  

A general list of minimum requirement of major plant and machinery required for 
the project is given in form T-8 of “Instructions to Bidders”.  The Bidder shall give 
an undertaking (in the FORMAT of FORM T-8) to provide all the plant and 
machinery required for timely implementation of project.  

1.7  Litigation History  

The Bidder should provide accurate information about any litigation or arbitration 
resulting from contracts completed or ongoing under its execution over the last 
five years. A consistent history of awards against the Bidder will result in failure of 
the application.  

1.8  Disqualification  

Even though the Bidder meets the above criteria, he is subject to be disqualified if 
Bidder has:  

- made misleading or false representation in the forms, statements and 
attachments submitted; or  

- any criminal proceedings are pending/ ongoing in any court of law regarding 
any project executed by the Bidder. 

-   has been debarred/blacklisted by DIMTS or any Government or Semi 
Government Organization.  

- records of poor performance such as abandoning the work, rescinding of 
contract for which the reasons are attributable to the non-performance of the 
Bidder, inordinate delays in completion, consistent history of litigation / 
arbitration awarded against the Bidder or any of its constituents or financial 
failure due to bankruptcy, etc.  

- shown poor performance in any of the works at DIMTS.  

- any near relative posted in DIMTS in any capacity(any breach of this condition 
by the bidder would render him liable to be debarred for taking up works in 
DIMTS). The near relatives include wife, husband, partners, grand-parents, 
children, grand children, brothers, sisters, uncles, aunts, cousins, and their 
corresponding in-laws. 

- Is under a declaration of ineligibility for corrupt or fraudulent practice 

2. Joint Ventures/Consortium :  Joint Ventures/Consortiums are not allowed to bid 
for the project. 
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ANNEXURE-2 

SCOPE OF WORK & SITE INFORMATION 

Section-A : Site Information 

1. SITE INFORMATION 

1.1 Work Site 

1.1.1 The project sites are on the BRT Corridor from Ambedkar Nagar to Delhi Gate located in 
the National Capital Territory of Delhi.  

1.1.2 The work shall be executed at BRT Corridor from Ambedkar Nagar to Delhi Gate located 
in the National Capital Territory of Delhi. 

1.1.3 The Contractor shall plan his works keeping in view restriction of approach and 
availability of space and time. 

1.2  GENERAL CLIMATIC CONDITIONS 
1.2.1 The area in which the work lies is mostly plain terrain.  
1.2.2 The highest and lowest temperatures in general range from 45 degree Celsius to 3 

degree Celsius. 
1.2.3 Summer season is from April to June and winter season is from November to March.  
1.2.4 The mean average annual rainfall in the area over a five-year period is of the order of 735 

mm, a good portion of which is concentrated during July to mid September, when about 
75% of the annual rainfall occurs.  

1.2.5 Delhi experiences extreme climatic conditions and Bidders must acquaint themselves 
about the same before submitting the Bid. The Employer shall in no way be responsible 
on this account. 

1.3 SEISMIC ZONE :  

Delhi falls in Seismic Zone IV. Earthquake of maximum magnitude VIII on Modified 
Mercalli scale has been experienced in the past, in the region.  
The above site information is being made available to Bidders in good faith and Bidders 
are advised to obtain relevant information, as may be considered necessary by them, 
before quoting for the bid. No claims whatsoever on account of any discrepancy in the 
above information shall be admissible to Bidders. 

Section-B : Scope of Work 

1 Objective  

The objective of the contract is providing, fixing and repairs of M.S./steel structures 
comprising of various components of MS/stainless steel etc. The contractor has to 
complete all the related item of works (including but not limited to construction and 
removal of the Temporary Works required if any) and the rectification of defects 
appearing in the works in the manner and to the standards and within the time stipulated 
by the Contract. In full recognition of this objective, and with full acceptance of the 



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge      Instructions to Bidders 
 

ITB - 44 
 

obligations, liabilities and risks which may be involved, the Contractor shall undertake the 
execution of the Works.  
 

2. SCOPE OF WORKS 
The work under this contract shall be carried out in accordance with the various 
documents constituting the contract and shall consist of various salient items as generally 
described below: 

2.1 Scope of work included in BOQ 
 
            Scope of work comprises of all Civil  Engg. Works i.e. construction & repairs of roads, 

buildings, Sinages, drainage works etc.  
 
2.2 Traffic Management/Traffic Safety/Work Area Safety: The proposed work is to be 

carried out on a very busy road. The Contractor shall carry out the Works so as to 

minimize disruption to road and pedestrian traffic. The Contractor shall prepare his traffic 

management plan based on his proposed construction methodology in co-ordinate with 

DIMTS and in conjunction with Delhi Traffic Police. He shall comply strictly with the 

approved plan during construction of his works.  Development of traffic 

management/diversion plans/schemes & traffic safety plans and its approval from Delhi 

Traffic Police & other local authorities shall be the responsibility of the Contractor. 

Development of work area safety plans shall be as per the provisions of contract and its 

implementation at site. Traffic barricades with blinkers, reflective tapes, road delineators, 

traffic cones, portable signage’s, reflective lights and other necessary traffic signage 

should be provided wherever required as per detailed plans, as required and as directed 

by DIMTS/Traffic Police. Temporary traffic diversion for smooth flow of traffic will be 

provided during construction including necessary traffic signs, repairs to diverted 

route/services lanes if required. Properly equipped Traffic marshals shall be deployed for 

the period of diversion to guide the road users and to avoid traffic congestion(deployment 

of guards for safety of work area etc. shall be the responsibility of contractor and nothing 

extra shall be paid for this). Restoration of diverted route in original condition etc. shall be 

done by Contractor. Contractor shall not be paid for these items(pertaining to barricades, 

traffic marshals & signboards) and all/any other related work/activity shall be considered 

incidental to work.  

2.3 Utilities: 

Precautions to be taken in regard to the utilities mentioned as under; 
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(i) Utilities must not be damaged at any cost. If due to some or the other reason, mis-

happening occurs, it should be rectified immediately by the Contractor at his own 

cost under intimation of DIMTS/Employer. 

(ii) Till rectification of the damaged trunk sewers, the Contractor shall arrange 

substitute arrangement for sewer pumping and its disposal as per directions of 

utility owning agency. The similar arrangement to be done for other utilities. 

(iii) The covers of manholes be saved from heavy machinery movement to avoid any 

accident/Slippage of malba in manholes etc into the T/Sewers which may cause 

blockage of lines. In case of damage of manhole cover & frame, the same shall be 

replaced immediately by the Contractor at his own cost. 

(iv) Manholes of the trunk sewer should be kept freely accessible for cleaning and 

removal of blockages and malba should not be dumped over these manholes. 

(v) Branch sewer connections which are connected with the trunk sewers should also 

be taken care of. If the same are damaged, the same should be restored 

immediately on priority. 

2.4 Deleted 

2.5 Deleted 

2.6 Deleted 
2.7 There is possibility of some of the items not getting mentioned here. Contractors are 

requested to go through the Bid drawings in detail as the works mentioned above as well 
as indicated in the Bid drawings would be considered inclusive in the scope of work. 

2.8 The scope of works shall also include but not limited to the following incidental activities: 

a. Site clearance and dismantling of obstructions etc., before commencement of 
work as specified or as directed; 

b. Preparing fabrication/shop/erection drawings for structural work and obtaining 
approval in respect thereof from the DIMTS, inclusive of incorporation of all 
modifications, alterations, changes, etc. that may be required to be carried as 
directed; 

c. True and proper setting out and layout of the works, bench marks and provision of 
all necessary labour, instruments and appliances in connection therewith as 
specified or as directed; 

d. All aspects of quality assurance, including testing of materials and other 
components of the work, as specified or as directed; 

e. The Contractor has to ensure cleanliness of the work area and its surroundings by 
deploying man power for the same. The Contractor shall have to ensure proper 
brooming, cleaning and washing of work area till the currency of the contract 
including disposal of sweepage. Nothing extra shall be payable on this account; 
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f. Day to day cleaning of worksite throughout the execution period. 
g. Clearing of site and handing over of all the Works, as specified or as directed; 
h. Maintenance of the completed Work during the period as specified; 
i. Deleted 
j. The scope of work includes working under all conditions at site, foul,moisture, 

water, weather etc., diversion/pumping/bailing out of water, if required.  
k. In terms of the provisions of the relevant conditions of contract, complying with all 

safety & environmental protection guidelines at site during construction period. 
Protection & safety of existing structures in or within the vicinity the construction 
area. 

l. Liaison with other government departments whenever required. 
m. Underpinning and protection of existing buildings and structures wherever 

required. 
n. Dewatering arrangements, if required. 
o. Dismantling of road crust, footpaths, kerb stones etc. during construction, proper 

stacking of serviceable material and cartage to stores/godowns of DIMTS. 
Disposal of surplus earth, malba, unserviceable material to the nearest sanitary 
landfill site. 

p. Construction of temporary diversions during construction. 
q. Deleted 
 
The above mentioned activities shall be considered incidental to work and nothing extra 
shall be paid to contractor in this regard.  

2.9 All ancillary and incidental facilities required for execution of the work e.g. labour camps, 
stores, laboratory at site, work shop facilities, watch and ward, temporary structure for 
plants and machinery, water storage structure, tube wells, electric/ telephone installation 
and charges, liaison work, protection work during execution not included in the main 
items, any other item/ activity contained in the Bid documents which is necessary for 
execution of work in the opinion of the DIMTS, shall be deemed to be included in the 
BOQ and nothing extra shall be paid for the same. Works to be performed under this shall 
also include all general works preparatory to the construction and works of any kind 
necessary for the due and satisfactory construction, completion and maintenance of the 
works to the intent and meaning of the drawings adopted and technical specifications, to 
best  DIMTS standards and orders that may be issued by the DIMTS from time to time, 
compliance by the agency with all Conditions of Contract, supply of all materials, 
apparatus, plants, equipment, tools, fuel, water, strutting, timbering, transport, offices, 
stores, workshop, staff, labour and the provision of  proper and sufficient protective works, 
diversion, temporary fencing, lighting and watching required  for the safety of the public 
and protection of works on adjoining land; first –aid equipment, sanitary, accommodation 
for the staff and workmen, effecting and maintenance of all insurances, the payment of all 
wages, salaries, fees, royalties, duties or the other charges arising out of the erection of 
works and the regular clearance of rubbish, clearing up, leaving the site perfect and tidy 
on completion 

2.10 Deleted 
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2.11 Deleted 

3. ENVIRONMENTAL CONSIDERATIONS 
All provisions and conditions contained in the Bid documents and other statutory 
provisions regarding environmental protection, safety & health shall be strictly complied 
with and shall be incidental to work. 

4. STANDARDS 

(1) Equipment, materials and systems shall be designed, manufactured and tested in 
accordance with the latest International and/or National Codes and standards.  
The Contractor shall submit copies to the DIMTS of all Codes and standards used 
for the work. 

(2) Reference to standards or to materials and equipment of a particular manufacturer 
shall be regarded as followed by the words “or equivalent”.  The Contractor may 
propose alternative standard, materials, or equipment that shall be equal to or 
better than those specified.  If the Contractor for any reason proposes alternatives 
to or deviations from the specified standards, or desires to use materials or 
equipment not covered by the specified standards, the Contractor shall apply for 
the consent of the DIMTS.  The Contractor shall state the exact nature of the 
change, the reason for making the change and relevant specifications of the 
materials and equipment in the English language.  The decision of the DIMTS in 
the matter of quality will be final. 
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GENERAL CONDITIONS OF CONTRACT 

A. Definitions 

I. The Contract means the documents comprising the bid and acceptance thereof and 
the formal agreement executed between DIMTS and the Contractor, together with 
the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by DIMTS and all these 
documents taken together, shall be deemed to form one contract. 

 
II. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
(i) The expression ‘works or work’ shall, unless there be something either in the subject or   

context repugnant to such construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted, or additional. 

(ii) The ‘Site’shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to 
be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the, purpose of carrying out the contract. 

(iii)  The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the authorised representatives/employees of 
such individual or the persons composing such firm-or company, or the successors of 
such firm or company and the permitted assigns of such individual, firm or company. 

(iv)  DIMTS’s Representative means the Engineer/Officer of DIMTS who shall supervise 
and be incharge of the work. 

(v) ‘Government’shall mean the Government of National Capital Territory of Delhi or 
Government of India as the case may be. 

(vi) ‘Accepting Authority’shall mean the Managing Director cum CEO, DIMTS Ltd. 
(vii)  ‘Excepted Risk’are risks due to riots (other than those on account of contractor's 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupationby 
DIMTS/Government of the part of the works in respect of which a certificate of completion 
has been issued or a cause solely due to DIMTS’s faulty design of works. 

(viii) ‘Market Rate’ shall be the rate as decided by DIMTS/DIMTS’s Representative on the 
basis of the cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned inAppendix to Bidto cover, all overheads and profits. 

(ix) Tendered value/Contract Pricemeans the value of the entire work as stipulated in 
the letter of acceptance. 

III. Scope and Performance  

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 
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IV. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

V. The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works. The descriptions given in the Bill of Quantities shall, 
unless otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labour necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and 
recognized principles. 

VI. The Contractor shall be deemed to have satisfied himself before bidding as to the 
correctnessand sufficiency of bid for the works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

VII   Discrepancies and Adjustment of Errors 

  The several documents forming the Contact are to be taken as mutually explanatory 
of one another, detailed drawings being followed in preference to small scale 
drawing and figured dimensions in preference to scale and special conditions in 
preference to General Conditions. 

  In the case of ambiguities or discrepancies, the priority of the documents forming 
the contract shall be as follows:  

(i) The Contract Agreement 
(ii) The letter of acceptance 
(iii) The Tender 
(iv) Special/Additional Conditions of Contract 
(v) General Conditions of Contract 
(vi) The Technical Specifications 
(vii) Drawings 
(viii) Priced Bill of Quantities 
(ix) Any other document forming part of contract as may be specified in the 

contract agreement 

 If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge GCC                       GCC 

GCC- 3 
 

 

  Any error in description, quantity or rate in Bill of Quantities(BOQ) or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of 
his obligations under the contract. 

B. CLAUSES OF CONTRACT 

1. Performance Guarantee :  

1.1  The contractor shall Submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the contract price in addition to other deposits mentioned elsewhere in the 
contract for his proper performance of the contract agreement (not withstanding and/or 
withoutprejudice to any other provisions in the contract) within 07 days from the date of 
issue of letter of acceptance. This period can be further extended by DIMTS up to a 
maximum period as specified in Appendix to Bid on written request of the contractor stating 
the reason for delays in procuring the Performance Guarantee, to the satisfaction of 
DIMTS. This guarantee shall be in the form of in cash(if the guarantee amount is less 
than Rs.10,000/-); or in the form of Demand Draft of any Nationalized/Scheduled Indian 
Bank payable at New Delhi/Delhi in favour of DIMTS Ltd. (in case the guarantee amount 
is less than Rs.1,00,000/-); or in the form of Government Securities or Fixed Deposit 
Receipts of any scheduled Indian Bank pledged in favour of DIMTS Ltd. or in the form of 
Bank Guarantee from any Nationalized Indian Bank/any RBI approved Scheduled Indian 
Bank. The format of Bank Guarantee shall be strictly in accordance with the format of 
Performance Security as provided in “Instructions to Bidders”.  

1.2 The performance guarantee shall be valid upto a period 60 days beyond the completion 
of work.In case the time for completion of work gets enlarged, the contractor shall extend 
performance guarantee to cover such enlarged time for completion of work. The 
performance guarantee shall be returned to Contractor (without any interest) after 60 
days from the completion of work or till final bill has been paid whichever is later. 

1.3 DIMTS shall not make a claim under the performance guarantee except for amounts to 
which DIMTS is entitled under the contract (not withstanding and/or without prejudice to 
any other provisions in the contract) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event DIMTS may claim the full amount of the 
Performance Guarantee. 

(b) Failure by the contractor to pay DIMTSany amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by DIMTS. 

(c) In the event of the contract being determined or rescinded under any of provisions 
of the agreement, the performance guarantees shall stand forfeited in full and 
shall be absolutely at the disposal of DIMTS. 
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2.   Recovery of Security Deposit-  

The successful bidder (hereinafter called the contractor) shall permitDIMTS at the time of 
making any payment to him for work done under the contract to deduct a sum at the rate 
of 5% of the gross amount of each running bill till the sum deposited reaches the 5% of 
the contract price of the work. Such deductions will be made and held by DIMTS by way of 
Security Deposit.   

All compensations or the other sums of money payable by the contractor to DIMTS under 
the terms of this contract may be deducted from his security deposit or from any sums 
which may be due to or maybecome due to the contractor by DIMTS on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any such 
deductions, the contractor shall within 10 days make good or replenish any sum or sums 
which may have been deducted.  

The security deposit as deducted above can be released against irrevocable bank 
guarantee issued by a scheduled bank  on its accumulation  to a minimum of Rs. 5 lakh 
subject to the condition that amount of such bank guarantee, except last one, shall not be 
less than Rs. 5 lakh. 

50% of the security deposit as deducted above shall be released to contractor after issue of 
Completion Certificate by DIMTS and balance 50% of security deposit shall be released to 
contractor after issue of Performance Certificate after end of defects liability period or till the 
final bill has been paid whichever is later. 

3. Compensation for Delay 

If the contractor fails tomaintain the required progress in terms of clause 8 or tocomplete the 
work and clear the site on or before the contract or extended date of completion, he shall 
without prejudice to any other right or remedy available under the law to DIMTS on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as DIMTS(whose decision in writing shall be final and binding) may decide 
on the amount of tendered value of the work for every completed day/month (as applicable) 
that the progress remains below that specified in Clause 8 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. 

 (i) Compensation for delay of work:  @ 1.5 % of the contract price per month of delay to be 
computed on per day basis 

Provided always that the total amount of compensation for delay to be paid by the 
Contractor under this Condition shall not exceed 10% of the contract price of work or of 
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the contract price of the item or group of items of work for which a separate period of 
completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with DIMTS. In case, the contractor does not 
achieve aparticular milestone mentioned in the Appendix to Bid or the re-scheduled 
milestone(s) in terms of Clause 8 hereof, the amount shown against that milestone(in 
the appendix to Bid) shall be withheld,  to be adjusted against the compensation levied 
at the final grant of extension of time. With-holding of this amount on failure to achieve 
a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progressof work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay 
in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable 
on such withheld amount. 

4. Incentive for earlycompletion 

In case, the contractor completes the work ahead of scheduled completion time, a bonus 
@ 1% (one per cent) of the contract price per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the contract 
price. The amount of bonus, if payable, shall be paid along with final bill after completion 
of work. Provided always that provision of this Clause shall be applicable only when so 
provided in Appendix to Bid. 

5. When Contract can be Determined  

5.1  Subject to other provisions contained in this clause, DIMTS may, without prejudice to its 
any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been served by DIMTS a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workmanlike manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of 
DIMTS (which shall be final and binding) he will be unable to secure completion of 
the work by the scheduled date for completion and continues to do so after a notice 
in writing of seven days from DIMTS. 

(iii) If the contractor fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given 
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in writing in that behalf by DIMTS. 
(iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by DIMTS. 

(v) If the contractor shall offer or give or agree to give to any person in service of 
DIMTS, or to any other person on its behalf any gift or consideration of any kind as 
an inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other contract for 
DIMTS. 

(vi) If the contractor shall enter into a contract with DIMTS, in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to DIMTS. 

(vii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

(viii) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

(ix)  If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

(x) If the contractor assigns, transfers, sublets (engagement of labour on a piecework 
basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the prior 
written approval of DIMTS. 

(xi) If the work is not started by the contractor within I/8th of the stipulated time for 
completion of work. 

5.2 When the contractor has made himself liable for action under any of the cases aforesaid, 
DIMTS shall have powers: 

(i) To determine the contract as aforesaid (of which termination notice in writing to 
the contractor by DIMTS shall be conclusive evidence). Upon such determination, 
the Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of 
DIMTS. 

(ii) To award the unexecuted work to another contractor after giving notice to the 
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contractor to measure up the work already executed(if any) within given 
timeframe as may be specified by DIMTS. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the bidding process, if 
any, for the balance work. 

5.3 In the event of above courses being adopted by DIMTS, the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advanceson account 
or with a view to the execution of the work or the performance of the contract. And in case 
action is taken under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until DIMTS’s Representative has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

6. In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work, either party may terminate/close 
the contract. In such eventuality, the Performance Security of the contractor shall be 
refunded but no payment on account of interest, loss of profit or damages etc. shall be 
payable at all. 

 
7. Contractor liable to pay Compensation even if action not taken under Clause 5 
 
  In any case in which any of the powers conferred upon DIMTS by Clause-5 hereof, shall have 

become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding 
be exercisable in the event of any future case of default by the contractor and the liability of 
the contractor for compensation shall remain unaffected. In the event of DIMTS exercising 
all or any of the powers vested in it under the precedingclause it may, if it so desires, after 
giving a notice in writing to the contractor, take possessionof (or at the sole discretion of 
DIMTS which shall be final and binding on thecontractor) use as on hire (the amount of the 
hire money being also in the final determinationof DIMTS) all or any tools, plant, materials 
and stores, in or upon the works, or the site thereof belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work/or any 
part thereof, paying or allowing for the same in account at the contract rates, or, in the 
case of these not being applicable, at current market rates to be certified by DIMTS, whose 
certificate thereof shall be final, and binding on the contractor, or other authorized agent 
to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice).  In the event of the contractor failing to comply with any such 
requisition, DIMTS may remove them at the contractor's expense or sell them by auction or 
private sale on account of the contractor’s risk in all respects and the certificate of DIMTS 
as to the expenses of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the contractor. 

8. Time and Extension for Delay  
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The time allowed for execution of the Works as specified in the Appendix to Bid or the 
extended time in accordance with these conditions, as the case may be, shall be essence of 
the Contract. The execution of the works shall commence from such time period as 
mentioned in Appendix to Bid or from the date of handing over of the-site whichever is later. 
If the Contractor commits default in commencing the execution of the work as aforesaid, 
DIMTS shall, without prejudice to any other right or remedy available in law or under the 
contract, be at liberty to forfeit the performance guarantee absolutely. 

8.1 Within 07 days of issue of letter of acceptance, the Contractor shall submit a Time and   
Progress Chart/Work programme for each mile stone and get it approved by DIMTS. 
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between DIMTS and the Contractor within the 
limitations of time imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile stones 
given in Appendix to Bid. 

8.2  If the work(s) be delayed by any of the force majeure events as below - 

(i) riots (other than those on account of contractor's employees), war (whether 
declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power, any acts of Government, 
damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods  

(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades  employed on the work, or 
(v)  delay on the part of other contractors or tradesmen engaged by DIMTS in 

executing work  not forming part of the Contract, or 
(vi)  any other cause which, in the absolute discretion of DIMTS is beyond the                   

Contractor's control,  

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to DIMTS but shall nevertheless use constantly 
his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of DIMTS to proceed with the works. 

8.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fifteen days of the 
happening of the event causing delay. The Contractor may also, if practicable, indicate 
in such a request the period for which extension is desired. 
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8.4 In any such case DIMTS may give a fair and reasonable extension of time and 
reschedule the mile stones for completion of work. Such extension shall be 
communicated to the Contractor by DIMTS in writing within a reasonable time of receipt 
of such request. Non application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by DIMTS and this shall be binding on the 
contractor. 

9. Measurement of work done  

 DIMTS shall, except as otherwise provided, ascertain and determine by measurement, 
the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract. 

All measurements shall be taken jointly by DIMTS’s Representative or his authorised 
representative and by the contractor or his authorised representative from time to time 
during the progress of the work and such measurements shall be signed and dated by 
DIMTS’s Representative and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall 
be made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by DIMTS’s Representative or his 
representative, DIMTS shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, 
then such measurements recorded in his absence by DIMTS’s Representative or his 
representative shall be deemed to be accepted by the Contractor. 

The contractor shall without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom.  In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the relevant 
standard method of measurement issued by the Bureau of Indian Standards and if for 
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any item no such standard is available, then a mutually agreed method shall be 
followed. 

The contractor shall give, not less than five days' notice to DIMTS or its authorized 
representative/in-charge of the work before covering up or otherwise placing beyond the 
reach-of-measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of DIMTS or his authorized representative/in-charge of 
the work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or DIMTS’s consent being obtained in writing, the same 
shall be uncovered at the Contractor's expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 

DIMTS or his authorized representative may cause either themselves or through  
another officer of DIMTS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in 
the measurement book and/or its payment in the interim, on account or final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till the completion of the defects liability period. 

10. Computerized Measurement Book 

DIMTS shall, except as otherwise provided, ascertain and determine by measurement 
the value of work donein accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiledin the shape of the 
Computerized Measurement Bookhaving pagesof  A-4 size so that a complete record is 
obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked 
by the contractor from DIMTS’s Representative.  After the necessarycorrections made by 
DIMTS’s Representative  , the measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to DIMTS’s Representative for the 
dated signatures by DIMTS’s Representative and the contractor or their representatives 
in token of their acceptance. 
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The final & fair computerized measurements shall be bound and paginated.   This should 
be done before the corresponding bill is submitted for payment.  

The contractor shall also submit to the department separately his computerized 
Abstract ofCost and the bill based on these measurementsalong with two spare copies 
of the bill. Thereafter, this bill will be processed by DIMTS’s Representative. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labourand other things necessary for checking of measurements/levels by DIMTS’s 
Representative.  

It is also a term of this contract that checking and/or test checking the measurements 
of any item of work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the contractor 
from liabilities from any over measurement or defects noticed till completion of the 
detects liability period. 

11.      Payment on Intermediate Certificate to be regarded as Advances 

No payment shall be made for work, estimated to cost Rs. twenty thousand or less till 
after the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs. Twenty thousand, the interimor running 
account bills shall be submitted by the contractor for the work executed on the basis of 
such recorded measurements in triplicate on or before the date of everymonth fixed for 
the same by DIMTS.  The contractor shall not be entitled to be paid any such interim 
payment if the gross amount of work done together with net payment/adjustment of 
advances for material collected, if any, since the last such payment is less than the 
amount specified in Appendix to Bid, in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. DIMTS 
shallarrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. In the event of the failure of the 
contractorto submit the bills, DIMTS or his representative shall prepare or cause to be 
prepared such bills in which event no claims whatsoever due to delays on payment 
including that of interest shall be payable to the contractor. Payment on account of 
amount admissible shall be made by DIMTS’s Representative certifying the sum to 
which the contractor is considered entitled by way of interim payment at such rates as 
decided by DIMTS. The amount admissible shall be paid by 14th working day after the 
day of presentation of the bill by the Contactor to DIMTS.  

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
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certificate given by DIMTS’s Representative relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of DIMTS under the contract or any of 
such payments be treated as final settlement and adjustment of accounts or in any way 
vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue 
to be made as herein provided without prejudice to the right of DIMTS to take action under 
the terms of this contract for delay in the completion of work, if  the extension of date of 
completion is not granted by DIMTS. 

12. Completion Certificate and Completion Plans  

  Within ten days of the completion of the work, the contractor shall give notice of such 
completion  to DIMTS and within thirty days of the receipt of such notice, DIMTS’s 
Representative shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued. But no final certificate 
of completion shall be issued, nor shall the work be considered to be complete until the 
contractorshall have removed from the premises on which the work shall beexecuted all 
scaffolding,surplus materials, rubbish and all huts and sanitary arrangements required for 
his labour on the site in connection with the execution of the works as shall have been 
erectedor constructed by the contractor(s) and cleaned off the dirt from allwood work, 
doors, windows, walls, floor or other partsof the building, in, upon, or about which the 
work is to be executedor of which he may have had possession for the purpose of the 
execution; thereof, and notuntil the work shall have been measured by DIMTS’s 
Representative  . If the contractor shall failto comply with the requirements of this clause, 
DIMTS’s Representative may at the expenseof the contractor remove such scaffolding, 
surplus materials and rubbish etc., and disposeof the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

13.   Contractor to keep Site clean 

 When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, 
etc shall be removed and the surface cleaned simultaneously with the completion of 
these items of work in the individual rooms, quarters or premises etc. where the work 
is done without waiting for the actual completion of all the other items of work in the 
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contract. In case the contractor fails to comply with the requirements of this clause, 
DIMTS’s Representativeshall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before taking such 
action, DIMTS’s Representative shall give ten days notice in writing to the contractor. 

14. Completion Plans to be submitted by the Contractor  

The contractor shall submit completion plans(as built drawings) for the work executed 
within thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable 
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.50,000/-
(Rs. FiftyThousand only) as may be fixed by DIMTS and in this respect the decision of 
DIMTS shall be final and binding on the contractor. 

15.  Payment of Final Bill  

The final bill shall be submitted by the contractor in the same manner, as specified for 
interim bills, within three months of physical completion of the work or within one month 
of the date of the final certificate of completion furnished by DIMTS whichever is 
earlier. No further claims shall be made by the contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished. Payments of 
those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by DIMTS, will, as far as possible be made within the 
period specified herein under, the period being reckoned from the date of receipt of the 
bill by DIMTS. 

(i) If the Contract Price/Value of work is upto Rs.15 lakhs :3 months   
(ii) If the Contract Price/Value of work exceeds Rs.15 lakhs : 6 months 

16.    -Deleted- 

17. Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the works. 

The contractor shall, athis own expense and without delay,supply to DIMTS’s 
Representative samples of materials to be used on the work and shall get these 
approved in advance. All such materialsto be provided by the Contractor shall be in 
conformity with the specificationslaid down or referred to in the contract. The contractor 
shall, if requested by DIMTS’s Representative furnish proof, to the satisfaction of DIMTS’s 
Representative, that the materials so comply. DIMTS’s Representativeshall, within thirty 
days ofsupply ofsamples or within suchfurther period as he may require, intimate to the 
Contractor in writing whether samples areapproved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to DIMTS’s Representative for 
his approval, fresh samples complying with the specifications laid down in the contract. 
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When materials are required to be tested in accordance with specifications, approval of 
DIMTS’s Representativeshall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented 
bythe samples until the required tests or analysis have been made and materials finally 
acceptedby DIMTS’s Representative. The Contractor shall not be eligible for any claim or 
compensationeither arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as DIMTS’s Representative may require for collecting, and preparing the 
required number of samples for such tests at such time and to such place or places as 
may be directed by DIMTS’s Representative and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or specifications. 
DIMTS’s Representativeor his authorizedrepresentative shall at all times have access to 
the works and to all workshops and placeswhere work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 

DIMTS’s Representativeshall have full powers to require the removal from the premises of 
allmaterials which in his opinion are not in accordance with the specifications and in case 
ofdefault, DIMTS’s Representativeshall be at liberty to employ at the expense of the 
contractor,other persons to remove the same without being answerable or accountable 
for any loss ordamage that may happen or arise to such materials. DIMTS’s 
Representativeshall also havefull powers to require other proper materials to be 
substituted thereof and in case of default,DIMTS’s Representativemay cause the same 
to be supplied and all costs which may attend such removal and substitution shall be 
borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in Special/Additional conditions of contract. 

18.   

18.1 Mobilization Advance  (Not Applicable) 

If requested by Contractor in writing, DIMTS will make an interest bearing advance 
payment not exceeding 10% of the tendered value(in two equal installments) to 
Contractor exclusively for mobilization for works.  The first installment of such advance 
shall be released by DIMTS to the Contractor on a written request after signing of 
agreement. The second installment shall be released by DIMTS only after the contractor 
furnishes the proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of DIMTS. All withdrawals under mobilization advance should be affected 
before the gross value of work done reaches 25% of contract amount or 4 months from 
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the date of commencement of works whichever is earlier. 

The contractor shall submit a bank guarantee from a scheduled bank for the full amount 
of mobilization advance before such advance is released. 

 Provided always that provision of this clause shall be applicable only when so provided 
for in Appendix to Bid. 

18.2 Interest & Recovery 

The mobilization advance in clauses 18.1  above bear simple interest at the rate of 10 
per cent per annum and shall be calculated from the date of payment to the date of 
recovery, both days inclusive, on the outstanding amount of advance. Recovery of such 
sums advanced shall be made by deduction from the contractors bills commencing after 
first ten per cent of the gross value of the work is executed and shall be recovered at the 
rate of 25% of gross value of interim payments in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is executed and 
paid, together with interest due on the entire outstanding amount up to the date of 
recovery of the installment. 

If the circumstances are considered reasonable by DIMTS, the period mentioned in 
clauses 18.1 for request by the contractor in writing for grant of mobilization advance and 
plant and equipment advance may be extended in the discretion of DIMTS. 

The bank guarantees for advances shall be made for the full amount and valid for the 
contract period, and be kept renewed from time to time to cover the balance amount 
and likely period of complete recovery together with interest. 

19.  Payment on Account of Increase in Prices/Wages Due to Statutory Orders. (Not 
Applicable) 

If after submission of bid, the price of any material incorporated in the works(excluding 
the materials covered under clause 20) and/or wages of labour increases, as a direct 
result of the coming into force of any fresh/new law or  statutory rule or order (but not 
due to any changes in rates of sales tax/VAT or any other existing tax/levy at the last 
stipulated date for receipt of bids) beyond the prices/wages prevailing at the time of last 
stipulated date for receipt of the bids including extensions if any for the work during 
contract period including the justified period extended under provision of Clause –8 of 
the contract without any action under clause-3, then the amount of the contract shall 
accordingly be varied and provided further that any such increase shall be limited to the 
price /wages prevailing at the time of stipulated date of completion or as prevailing for 
the period under consideration, whichever is lower. 
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If after submission of the bid, the price of any material incorporated in the 
works(excluding the materials covered under clause 20) and/or wages of  labour, 
prevailing at the time of last stipulated date for receipt of the bids including extensions, if 
any, is decreased as a direct result of the coming into force of any fresh law or statutory 
rules or order (but not due to any changes in sales tax/VAT or any other existing 
tax/levy as per law/statutory rule ), DIMTS shall in respect of materials incorporated in 
the works(excluding the materials covered under clause 20)  and/or labour engaged on 
the execution of the work after the date of coming into force of such laws statutory rule 
or order be entitled to deduct from the dues of the contractor, such amount as  shall be 
equivalent to-the difference between the prices of the materials and/or wages as 
prevailed at the time of the last stipulated date for receipt of bids including extensions if 
any for the work and the prices of materials and/or wages of labour on the coming into 
force of such law, statutory rule or order.This will be applicable for the contract period 
including the justified  period extended under the provisions of clause  –8 of the contract 
without any action under clause-3. DIMTS may call books of account and other relevant 
documents from Contractor to satisfy himself about reasonability of increase in prices of 
materials and wages  

The contractor shall, within a reasonable time of his becoming aware of any alteration in 
the price of any such materials and/or wages of labour, give notice thereof to DIMTS 
stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. For this purpose, the labour 
component of work executed during period under consideration shall be 15(fifteen)     
percent of the value of work done during that period and the increase and decrease in 
labour shall be considered on the minimum daily wagesin rupees of any unskilled adult 
male mazdoor, fixed under any law, statutory rule or order. 

20.   Deleted 

21. Deleted 

22 . Dismantled Material DIMTS’ Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as DIMTS’ property and such materials shall be 
disposed off to the best advantage of DIMTS according to the instructions in writing 
issued by DIMTS. 

23 . Work to be executed in Accordance with Specifications, Drawings, Ordersetc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
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conform exactly, fully and faithfully to the design, drawings and instructions issued by 
DIMTS in writing in respect of the work.  

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility for 
adequacy, suitability and safety of all the works and methods of construction. 

24.  Deviations/ Variations, Extent and Pricing  

DIMTS shall  have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of the work, and 
(ii) to omit a part of the works in case of non-availability of a portion of the site or for 
any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by DIMTS’s 
Representative and such alterations, omissions, additions or substitutions shall form 
part of the contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner specified 
above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

24.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested 
by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by DIMTS. 

24.2   Deviation, Extra Items and Pricing 

In the case of extra item(s), the contractor may within fifteen days of receipt of order 
or occurrence of the item(s) claim rates, supported by proper analysis, for the work 
and DIMTS shall within one month of the receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid 
in accordance with the rates so determined. 
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24.3   Deviation, Substituted Items, Pricing 

In the case of substituted items, the rate for the agreement item (to be substituted) 
and substituted item shall also be determined in the manner as mentioned in the 
aforesaid para. 

(a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to 
be substituted) so increased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item Ito be 
substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 

24.4  Deviation, Deviated Quantities, Pricing 

In the case of contract items, substituted items, Contract cum substituted items which 
exceed the limits laid down in Appendix to Bid, the contractor may within fifteen days 
of receipt of order or occurrence of the excess, claim revision of the rates, supported 
by proper analysis for the work in excess of the above mentioned limits provided that 
if the rates so claimed are in excess of the rates specified in bill of quantities, DIMTS 
shall within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance 
with the rates so determined. 

24.5  The provisions of the preceding paragraph shall also apply to the decrease in the rate 
of items for the work in excess of the limits laid down in Appendix to Bid  and DIMTS 
shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen 
days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market 
rates. 

24.6  The contractor shall send to DIMTS once every three months, an up to date account 
giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by DIMTS which he 
has executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. However DIMTS may authorize consideration of 
such claims on merits. 

http://months.an/
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24.7  Any operation incidental to or necessarily has to be in contemplation of Bidder while 
filing bid, or necessary for proper execution of the item included in the bill of 
quantities mentioned above whether or not specifically indicated in the description of 
the item and the relevant specifications shall be deemed to be included in the rates 
quoted by the tenderer. Nothing extra shall be admissible for such operations. 

25.   Foreclosure of contact due to Abandonment or Reduction in Scope of work 

If at any time after acceptance of bid, DIMTS shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the, whole or 
any part of the works to be carried out, DIMTS shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the 
whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site 
and, in  addition, a reasonable amount as certified by DIMTS for the items hereunder 
mentioned which could be utilized on the work to the full extend in view of the 
foreclosure. 

(i) Any expenditure incurred on preliminary site work. e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

(ii) DIMTS shall have the option, at its sole discretion, to take over contractor's materials 
or any part thereof,either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work). For 
materials takenover by DIMTS, if any, cost ofsuch materials as detailed by DIMTS 
shall be paid. The cost shall, however take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff and imported 
labour to the extent necessary.  

The contractor shall, if required by DIMTS furnish to him, books of account, wage books, 
time sheets and other relevant documents and evidence as may be necessary to enable 
him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 
of the work as per accepted tender less the cost of work actually executed under the 
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contract and less the cost of contractor's materials at site taken over by DIMTS as per item 
(ii) above. Provided always that against any payments due to the contractor on this 
account or otherwise, DIMTS shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool,  
plants and materials and any other sums which at the date of termination were 
recoverable by DIMTS from the contractor under the terms of the contract. 

26.   Deleted 

27. Suspension of Work 

(i) The contractor shall, on receipt of the order in writing of DIMTS(whose  decision 
shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and in such manner as DIMTS may consider 
necessary so as not to cause any damage or injury to the work already executed 
or endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the 

defaultof  the contractor; or 
(c) for safety of the works or part thereof. 

The contractor shall during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by DIMTS. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension plus 25%, for completion of the item or group of items 
of work for which a separate period of completion is specified in the contract 
and of which the suspended work forms a part, and; 

(b) if the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as DIMTS may consider reasonable in respect of salaries 
and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to DIMTS within fifteen days of the expiry of the period of 
30 days. 

(iii) If the works or part thereof is suspended on the orders of DIMTS for more than 
three months at a time, except when suspension is ordered for reason (a) in sub--
para (i) above, the contractor may after receipt of such order serve a written 
notice on DIMTS requiring permission within fifteen days from receipt by DIMTS 
of the said notice, to proceed with the work or part thereof in regard to which 
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progress has been suspended and if such permission is not granted within that 
time, the contractor, if he intends to treat the suspension, where it affects only a 
part of the works as an omission of such part by DIMTS or where it affects whole 
of the works, as an abandonment of the works by DIMTS, shall within ten days of 
expiry of such period of 15 days, give notice in writing of his intention to DIMTS. 
In the event of the contractor treating the suspension as an abandonment of the 
contract by DIMTS , he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as DIMTS 
may consider reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to DIMTS within 30 days of the expiry of 
the period of 3 months. 

28.  Action in case Worknot doneas perSpecifications 

All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of DIMTS or 
any organization engaged by DIMTS for Quality Assurance, and the contractor shall, at 
all times,during the usual working hours and at all other times at which reasonable notice 
of the visit ofsuch officers has been given to the contractor,either himself be present to 
receive orders andinstructions or have a responsible agent duly accredited in writing, 
present for that purpose.Orders given to the Contractor's agent shall be considered to 
have the same force as if they had been given to the contractor himself. 

If it shall appear , that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall be 
made within six months of the completion of the work from DIMTS specifying work, 
materials or articles, notwithstanding that the same may have been passed, certified 
and paid for, forthwith rectify or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his 
own charge and cost. In the event of the Contractor failing to do so within a period 
specified by DIMTS in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 3 of the contract (for non-completion of 
the work in time) for this default. 

In such case DIMTS may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as DIMTS may consider 
reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he 
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may reject the work outright without any payment and/or get it and other connected 
and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of DIMTS to be conveyed in writing in respect of the same will be 
final and binding on the contractor. 

29.  Contractor Liable for Damages, defects during maintenance period (Defects Liability 
Period) 

 If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building/work in which they may be working, or any building, road, road 
kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, 
trees, grass or grassland, or cultivated ground contiguous to the premises on which the 
work or any part is being executed, or if any damage shall happen to the work while in 
progress, from any cause whatever or if any detect, shrinkage or other faults appear in 
the work within the period specified in Appendix to Bid(defects liability period) after a 
certificate final or otherwise of its completion shall have been given by DIMTS as 
aforesaid arising out of detect or improper materials or workmanship, the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own 
expense or in default DIMTS shall cause the same to be made good by other workmen 
and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof.  

 The Contract shall not be considered to be completed until the Performance Certificate 
has been issued by DIMTS after the end of defects liability period and delivered to the 
Contractor, stating the date on which the Contractor completed his obligations under 
defects liability period to DIMTS’ satisfaction. Only the Performance Certificate shall be 
deemed to constitute approval of the Works. 

After the Performance Certificate has been issued, the Contractor and the Employer 
shall remain liable for the fulfillment of any obligation, which remains unperformed at that 
lime. For the purposes of determining the nature and extent of any such obligation, the 
Contract shall be deemed to remain in force. 

 30. Contractor to Supply Tools & Plant etc. 

 The contractor shall provide at his own cost all materials, tools & plants for proper 
execution of work. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of 
the work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of DIMTS as to any matter as to which under these conditions he 
is entitled to be satisfied, or which he is entitled to require together with carriage 
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therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose 
of setting out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. Failing his so 
doing, the same may be provided by DIMTS at the expense of the contractor and the 
expenses may be deducted, from any money due to the contractor, under this contract 
or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 

31 Labour Laws To Be Complied By Contractor 

31.1 During continuance of the contract, the Contractor and his Subcontractors shall abide 
at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. The Contractor shall keep DIMTS 
indemnified in case any action is taken against DIMTS by the competent authority on 
account of contravention of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If DIMTS is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications / bye-laws / acts / 
rules / regulations including amendments, if any, on the part of the Contractor, 
DIMTS shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by DIMTS.  

 The employees of the Contractor and the Sub-contractor shall in no case be treated 
as the employees of DIMTS at any point of time. 

 List of some major Labour Laws applicable to establishments engaged in construction 
works are given in Annexure A-1 for reference purpose. However, the said list is 
merely indicative and the Contractor shall also comply with all/any other law that may 
be applicable. 

 The contractor and sub contractors shall comply with the provisions related to welfare, 
safety, health & environmental protection as given in Special/Additional Conditions of 
Contract. 

31.2  Recoveryof Compensation paidto Workmen 

 In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen's Compensation Act, 1923, DIMTS is obliged to pay compensation to a 
workman employed by the contractor in execution of the works, DIMTS will recover from 
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the contractor, the amount of the compensation so paid; and, without prejudice to the 
rights of DIMTS under sub-section (2) of Section 12, of the said Act.  DIMTS' shall be at 
liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by DIMTS to the contractor whether under this contract or 
otherwise. DIMTS shall not be bound to contest any claim made against it under sub-
section (1) of Section 12, of the said Act. 

31.3 Claims on account of violation of Labour Laws:  

If, as a result of any instructions, directions or decisions from the concerned authorities 
or claim or application made under any of the labour laws or regulations due to violation 
of labour laws by Contractor, DIMTS has to pay any money, such money shall be 
deemed to be money payable by Contractor to DIMTS. In case of failure on part of 
Contractor to repay this money to DIMTS within seven days of demand made by 
DIMTS, DIMTS shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due to the contractor whether 
under this contract or otherwise. DIMTS shall not be bound to contest any claim made 
against it under any of the labour laws. 

31.4The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and  
the Contract Labour (Regulation and Abolition) Central Rules, 1971 and under any/all 
other labour statutes as may be required thereunder, before the commencement of the 
work, and continue to have a valid license until the completion of the work .  

31.5.   No labour below the age of fourteen years shall be employed on the work. 

31.6The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately 
employed by him. Whatever is the minimum wage for the time being, or if the wage 
payable is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly. 

31.7 The contractor shall indemnify and keep indemnified DIMTS against payments to be 
made under and for the observance of the laws aforesaid. 

31.8 The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
 

31.9 The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered from the wages of workmen. 
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31.10 In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor's obligations under this contract, the contractor shall at his own expense 
arrange for the safety provisions as per the provisions for safety, health & environmental 
protection given in Special/Additional Conditions of Contract and other statutory 
guidelines/rules and shall at his own expense provide for all facilities in connection 
therewith.  

 

31.11In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor's part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by him. 

31.12The contractor(s) shall at his/their own cost provide his/their labour with the following 
facilities: 

  (a) Sufficient number of huts/tents 

  (b) Sufficient number of latrines and urinals. 

       (c) Sufficient quantity of potable water for drinking and other purposes 

   (d) Proper drainage and sanitation 

(e)The contractor shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

31.13DIMTS may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractors' employment who may be incompetent or 
misconducts himself and the contractor shall forthwith comply with such requirements. 

31.14 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and 
rules framed there under and other labour laws affecting contract labour that may be 
brought into force from time to time. 

31.15  It shall be the responsibility of the contractor to see that the building/work under 
construction is not occupied by anybody unauthorized during construction, and is handed 
over to DIMTS with vacant possession of complete building. If such building/work though 
completed is occupied illegally, then DIMTS shall have the option to refuse to accept the 
said building/work in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy up to 5% of tendered value 
of work maybe imposed by DIMTS whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge GCC                       GCC 

GCC- 26 
 

 

However, DIMTS, through a notice, may require the contractor to remove the illegal 
occupation anytime on or before construction and delivery. 

32     Employment of Skilled/Semi Skilled workers  

The contractor shall, at all stages of work deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction Management and 
Research (NICMAR),  National Academy of Construction, CIDC or any similar reputed 
and recognized Institute managed/certified by State/Central Government. The number of 
such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of qualified tradesmen 
along with requisite certificate from recognized Institute to DIMTS for approval. 
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to 
execute the work of respective trade, the contractor shall substitute such tradesmen 
within two days of written notice from DIMTS. Failure on the part of contractor to obtain 
approval of DIMTS or failure to deploy qualified tradesmen will attract a compensation to 
be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of 
DIMTS as to whether particular tradesman possesses requisite skill and amount of 
compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 

33.  Work not to be sublet/Action in case of insolvency  

The contract shall not be assigned or sublet without the written approval of DIMTS and if 
the contractor shall assign or sublet his contract, or attempt to do so, or  become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity,  gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any officer of DIMTS in any 
way relating to his office or employment, or if any such officer shall become in any way 
directly or indirectly interested in the contract, DIMTS shall have power to adopt the 
course specified in Clause 5, hereof in the interest of DIMTS and in the event of such 
course being adopted, the consequences specified in the said Clause 3 shall ensue. 

The sub-contracting shall be generally limited to 50% of the contract price(excluding the 
cost of escalators).  

It will be obligatory on the part of the Contractor to obtain consent of DIMTS to the identity 
of the sub-contractor. Not less than 28 days  before the intended date of each Sub-
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contractor commencing work, the Contractor shall notify DIMTS of such intention DIMTS 
will give his consent after assessing and satisfying itself of the capability, experience and 
equipment resources of the sub-contractor. In case DIMTS intends to withhold its 
consent, it should inform the Contractor within 15 days to enable him to make alternative 
arrangements to fulfil his works programme.  

The Contractor shall not be required to obtain consent for purchases of Materials which 
are in accordance with the standards specified in the Contract or provisions of labour or 
for the sub-contracts for which the Sub-contractor is named in the Contract; 

The provision of labour and material and for petty Contractors / piece Works under direct 
supervision of Contractor’s Representatives shall not come under the perview of this 
clause. 

The value of a sub-contract as and when awarded, should be intimated by the Contractor 
to DIMTS and it should also be certified that the cumulative value of the sub-contracts 
awarded so far is within the aforesaid limit of 50%. A copy of the contract between the 
Contractor and Sub-Contractor shall be given to DIMTS within 15 days of signing and in 
any case 7 days before the Sub Contractor starts the Work and thereafter the Contractor 
shall not carry any modification without the consent in writing of DIMTS. The terms and 
conditions of sub-contracts and the payments that have to be made to the sub-
contractors shall be the sole responsibility of the Contractor.  

 The Contractor shall provide sufficient superintendence, whether on the site or 
elsewhere, to ensure that the work to be carried out by a sub-contractor complies with the 
requirements of the Contract. 

 In the case of sub-contracts for electrical and mechanical works, which the Contractor 
intends to procure, the Contractor shall, prior to inviting   tenders   from sub-contractors, 
submit such documents to DIMTS for review. 

 The proposed sub-contract terms and conditions shall impose on the sub-contractor such 
terms of the Contract as are applicable and appropriate to the part of the Works to be 
sub-contracted, to enable the Contractor to comply with his obligations under the 
Contract. 

Notwithstanding any consent to sub-contract given by DIMTS, if in his opinion he 
considers it necessary, the Engineer shall have full power to order the removal of any 
sub-contractor from the Site or off-Site place of manufacture or storage, which power 
shall not be exercised unreasonably. 

The Contractor shall be responsible for observance by all Sub-contractors of all the 
provisions of the Contract. The Contractor shall be responsible for the acts or defaults of 
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any Sub-contractor, his representatives or employees, as fully as if they were the acts or 
defaults of the Contractor, his representatives or employees. 

34. All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of DIMTS without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

35.   Changes in firm’s Constitution to be intimated  

Where the contractor is a partnership firm, the previous approval in writing of DIMTS shall 
be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval 
as aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out theworks 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 33 hereof 
and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 33. 

All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of DIMTS/DIMTS’s Representative who shall be 
entitled to direct at what point or points and in what manner they are to be commenced, 
and from time to time carried on. 

36    Settlement of Disputes & Arbitration 

36.1 Amicable Resolution  

(a) Save where expressly stated to the contrary in this Agreement, any dispute, 
difference or controversy of whatever nature between the Parties, howsoever 
arising under, out of or in relation to this Agreement (the "Dispute") shall in the first 
instance be attempted to be resolved amicably in accordance with the procedure 
set forth in clause (b) below. 

The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at any other location acceptable to the 
Engineer. 

No action at law concerning or arising out of any Dispute shall be commenced 
unless and until all applicable Dispute resolution procedures set out in Clauses 
36.1 & 36.2 shall have been finally exhausted in relation to that Dispute or any 
Dispute out of which that Dispute shall have arisen with which it may be or may 
have been connected. 
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(b) If either party considers any action of other party to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing on any 
matter in connection with or arising out of the contract or carrying out of the work, to 
be unacceptable, he shall promptly within 15 days refer the matter to the  
Managing Director & CEO, DIMTS or his nominee, for amicable settlement. Upon 
such reference, both the Parties shall meet at the earliest mutual convenience and 
in any event within fifteen (15) days of such reference to discuss and attempt to 
amicably resolve the Dispute. If the Dispute is not amicably settled within thirty (30) 
days of such meeting between the Parties, either Party may refer the Dispute to 
arbitration in accordance with the provisions of Clause 36.2 below.  

36.2  Arbitration 

a) Procedure 

Subject to the provisions of Clause 36.1, any Dispute, which is not resolved 
amicably, shall be finally settled by binding arbitration under the Arbitration and 
Conciliation Act, 1996.  

The Arbitration proceedings shall be conducted by the Sole Arbitrator to be 
appointed or nominated by the Managing Director & CEO, DIMTS. The Party 
invoking the arbitration clause shall give a notice of its intention to proceed for the 
arbitration to Managing Director & CEO, DIMTS, with copy to other party, 
requesting for appointment of Arbitrator. Such notice shall provide details for the 
claims along with the amount therefor and supporting documents. If within 30 
(thirty) days of receipt of such notice/intimation,  Managing Director & CEO, DIMTS 
fails to appoint  arbitrator, the Party seeking appointment of arbitrator may take 
further steps in accordance with Arbitration Act. 

The arbitrators shall always give item-wise and reasoned awards in all cases 
where the value of total claims exceeds Rs.1.00 million.   

The award of the sole Arbitrator shall be binding on all parties. 

b) Neither party shall be entitled to bring a claim for arbitration, if it is not filed within 
four months of the following:- 

(i) Of the date of completion of the work as certified by  DIMTS Or 
(ii) Of the date of abandonment of the work or breach of contract under any of 

its clauses. Or 
(iii) Of its non-commencement or non resumption of work within 10 days of 

written notice for commencement or resumption as applicable. Or 
(iv) Of the cancellation, termination or withdrawal of the work from the 

contractor in whole or in part and/or revision or foreclosure of the contract. 
Or 
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If the claim pertains to rates or recoveries introduced in the final bill, the reference 
to the Arbitrator shall be made within four  months from the date of payment of the 
final bill to the contractor or from the date a registered notice is sent to the 
contractor to the effect that his final bill is ready by DIMTS (whose decision in this 
respect shall be final and binding) whichever is earlier. 

If the claim pertains to any action by either parties during defects liability period, 
the reference to the Arbitrator shall be made within two months from the date of 
end of defects liability period 

If the matter is not referred to arbitration within the period prescribed above, all the 
rights and claims of either party under the contract shall be deemed to have been 
forfeited and absolutely barred by time for arbitration. 

(c) Place of Arbitration 

The place of arbitration shall be at Delhi.  

(d) English Language 

The language of arbitration shall be English and the Award shall be a speaking 
award. 

(e) Performance during Arbitration 

 Pending the submission of and/or decision on a dispute and until the arbitration 
award is published, the Parties shall continue to perform their respective 
obligations under this Agreement without prejudice to a final adjustment in 
accordance with such award. 

(f) Costs 

 Each of the Parties to this Agreement shall bear their own respective costs for and 
during the Arbitration and shall not raise any claim in respect thereof as against the 
other Party. The fees, if any, of the arbitrator and other expenses incurred by Arbitrator 
shall be shared in equal proportion by both the parties and shall be paid before the 
award is made and published. 

(g) No Suspension of Work on Account of Arbitration 

The reference to Arbitration shall proceed not withstanding that the Works shall not then 
be or be alleged to be complete, provided always that the obligations of the Employer, 
Engineer and the Contractor shall not be altered by reasons of arbitration being 
conducted during the progress of the Works.  Neither party shall be entitled to suspend 
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the work or part of the work to which the dispute relates on account of arbitration and 
payments to the Contractor shall continue to be made in terms of the Contract. 

(h) Interest on Arbitration Award 

Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period, till the date on which the award is made. 
 

(i) Jurisdiction of Courts 

Where recourse to a Court is to be made in respect of any matter, the court at Delhi/ 
New Delhi shall have the exclusive jurisdiction to try all disputes between the parties. 
 

37. Contractor to indemnify DIMTS against Patent Rights.  

 The contractor shall fully indemnify and keep indemnified DIMTS against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claims made under 
or action brought against DIMTS in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expense, to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify DIMTS if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by DIMTS in this behalf. 

38.   Lumpsum Provisions in Tender. 

When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of DIMTS payable of 
measurement, DIMTS may at his discretion pay the lump-sum amount entered in the 
estimate, and the certificate in writing of DIMTS shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 

39.   Action where no Specifications are specified.  

In the case of any class of work for which there is no such specifications as referred to in 
Clause 23, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications of Bureau of Indian 
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Standards, the work shall be carried out as per manufacturers' specifications. In case 
there are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of DIMTS. 

40.   With-holding and lien in respect of sums due from contractor. 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, DIMTS shall be entitled to withhold and also have a lien 
to retain such sum or sums in whole or in part from the security, if any deposited by the 
contractor and for the purpose aforesaid, DIMTS shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has been taken from the 
contractor, DIMTS shall be entitled to withhold and have a lien to retain to the extent of 
such claimed amount or amounts referred to above, from any sum or sums found payable 
or which may at any time thereafter become payable to the contractor under the same 
contract or any other contract, if any, with DIMTS pending finalization of adjudication of 
any such claim. 

  It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by DIMTS will be kept withheld or retained as 
such by DIMTS till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract is governed by the arbitration clause)or by the competent 
court, as the case may be, and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For the 
purposeof this clause, where the contractor is a partnership firm or a limited 
company, DIMTS shall be entitled to withhold and also have alien to retain towards 
such claimed amount or amounts in whole or in part from anysum found payable to 
any partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 

(ii) DIMTS shall have the right to cause an audit and technical examination of theworks and 
the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical  
examination any sum is found to have been overpaid in respectof any workdone by the 
contractor under the contract or any work claimed to have been done byhim under the 
contract and found not to have been executed, the contractor shall beliable to refund 
the amount of over-payment and it shall be lawful for DIMTS torecover the same from 
him in the manner prescribed in sub-clause (i) of this clause orin any other manner 
legally permissible; andif it is found that the contractor was paidless than what was due 
to him under the contract in respect of any work executed byhim under it, such amount 
shall be duly paid by DIMTS  to the contractor, without any interest thereon 
whatsoever. 
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Provided that DIMTSshall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment 
has been agreed upon between DIMTS on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment by 
DIMTS. 

41   Lien in respect ofclaims in otherContracts. 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by DIMTS 
against any claim of DIMTS in respect of payment of a sum of money arising out of or 
under any other contract made by the contractor with DIMTS. 

It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by DIMTS will be kept withheld or retained as such by DIMTS till its claim 
arising out of the same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the case may be, and 
that the contractor shall have no claim for interest or damages whatsoever on this account 
or on any other ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 

42.   Supply of Water& Electricity  

The contractor(s) shall make his/their own arrangements for water & electricity required for 
the work and nothing extra will be paid for the same. This will be subject to the condition 
that the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of DIMTS. 

43. –deleted- 

44.  –deleted- 

45.  -deleted- 

46.  -deleted- 

47.  Contractor’s Superintendence, Supervision, Technical Staff & Employees 

(i)  The contractor shall provide all necessary superintendence during execution of the 
workand all along thereafter as may be necessary for proper execution of the obligations 
under the contract. 

 The contractor shall immediately after receiving letter of acceptanceof the tender 
andbefore commencement of the work, intimate in writing to DIMTS, the name(s), 
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qualifications, experience, age, address(s) and other particulars along with certificates, 
of the principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the  work. Minimum requirementof such technical 
representative(s) and their qualification and experience shall not be fewer than as 
specified elsewhere in the bid documents. DIMTS shall within 3 days of receipt of such 
communication intimate in writing its approval or otherwise of such arepresentative(s) to 
the contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative(s) according to 
the .provisions of this clause. Decision of DIMTS shall be final and binding on the 
contractor in this respect. Such aprincipal technical representative and other technical 
representative(s) shall be appointedby the contractor soon after receipt of the approval 
from DIMTS and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also present 
himself/themselves, as required, to DIMTS and/or his designated representative to take 
instructions. Instructions given to the principal technical representative or other technical 
representative(s) shall be deemed to have the same force as if these have been given to 
the contractor. The principal technical representative and other technical 
representative(s) shall be actually available at site at all times during all stages of 
execution of work, during recording/checking/test checking of measurements of works 
and whenever so required by DIMTS and shall also note down instructions conveyed by 
DIMTS or its designated representative(s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of acceptance of 
measurements/checked measurements/test checked measurements. The 
representative(s) shall not look after any other work. In the event of absence of any of 
the representative(s) for more than two days, Substitutes duly approved by DIMTS in 
similar manner as aforesaid shall be provided by the Contractor.  

If DIMTS, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) 
shall be effected from the contractor as specified in Appendix to Bid and  the decision of 
DIMTS as recorded in the site order book and measurement recorded, checked/test 
checked in Measurement Books shall be final and binding on the contractor. Further if 
the contractor fails to appoint suitable Principal technical representative and/or other 
technical representative(s), such appointed persons are not effectively present or are 
absent for more than two days without duly approved substitute being deployed or do 
not discharge their responsibilities satisfactorily, DIMTS shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of 
the technical representative(s) along with every on account bill/final bill and shall 
produce evidence if at any time so required by DIMTS. 
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(ii)  The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff 
as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

DIMTS shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself, or is incompetent or negligent 
in the performance of his duties or whose employment is otherwise considered by 
DIMTS to be undesirable. Such person shall not be employed again at works site without 
the written permission of DIMTS and the persons so removed shall be replaced as soon 
as possible by competent substitutes. 

48.  Levy/Taxes payable by Contractor. 

(i) Sales Tax/VAT or any other tax on materials/works in respect of this contract shall be 
payable by the contractor and DIMTS shall not entertain any claim whatsoever in this 
respect. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 
red bajri, stone, kankar, etc. and other materials directly from local authorities. 

(iii) If pursuant to or under any law, notificationor order any royalty, cess or the like 
becomes payable by DIMTS and does not at any time become payable by the 
contractor in respect of any material used bythe contractor in the works then in such a 
case, DIMTS shall be well within its rights and shall be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 

49.  Conditions for reimbursement of levy/taxes if levied after receipt of bids. 

(i)  All bid prices rates shall be inclusive of all taxes and levies payable under respective 
statutes. However, pursuant to the Constitution (46th Amendment  Act, 1982), if any 
new tax or levy is imposed by Statute, after the last stipulated date for the receipt of 
bid(including extensions if any) and the contractor thereupon necessarily and properly 
pays such taxes/levies, the contractor shall be reimbursed the amount so paid, 
provided such payments, if any, is not, in the opinion of DIMTS(whose decision shall 
be final and binding on the contractor) attributable to delay in execution of work within 
the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same bya 
duly authorized representative of DIMTS andfurther shall furnish such other 
information/document as  may be  required from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 
orlevy, pursuant to the Constitution (Forty Sixth Amendment Act 1982), give a 
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writtennotice thereof to DIMTS that the same is given pursuant to this condition, together 
with all necessary information relating thereto. 

50.  Termination of Contract on death of contractor (in case of an individual). 

 Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, DIMTS shall have the option of terminating the contract without compensation to 
the contractor. 

51.  If  the Relation Working in DIMTS 

  The contractor shall not be permitted to bid for works in DIMTS if he has any near 
relative posted in DIMTS in any capacity (any breach of this condition by the bidder 
would render him liable to be debarred for taking up works in DIMTS) 

 The term "near relatives" means wife, husband, parents and grand parents, children and 
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding 
in-laws. 

52.   –deleted-  

53.   -deleted- 

54.  Compensation during warlike situations. 

 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
ofthe contractor until the work has been delivered to DIMTS and a certificatefrom DIMTS 
to that effect obtained. In the event of the work or any materials properly brought tothe site 
for incorporation in the work being damaged or destroyed in consequence of hostilities 
orwarlike operation, the contractor shall, when ordered (in writing) by DIMTS toremove any 
debris from the site, collect and properly stackor remove in store all serviceablematerials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing the site of debris, stacking or removal 
of serviceable material and for reconstruction of all work ordered by DIMTS,  such payments 
being in addition to compensation up to the value of the work originally executedbefore being 
damaged or destroyed and not paid for. In case of works damaged or destroyed butnot 
already measured and paid for, the compensation shall be assessed by DIMTS. The 
contractorshall be paid for the damages/destruction suffered and for restoring the material at 
the rate basedon analysis of rates tendered for in accordance with the provisionof the contract. 
The certificateof DIMTS regarding the quality and quantity of materials and the purpose for 
which they were collected shall be final and binding on all parties to this contract. 
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 Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or DIMTS (b) for any 
material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. 

 In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by DIMTS. 

55.  Apprentices Act Provisions to be complied with. 

  The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and DIMTS may, in his discretion, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the said Act. 

56.  Release of Security Deposit only after Labour clearance 

  As soon as the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to DIMTS. Security Deposit of the work shall 
not be refunded till the contractor produces a clearance certificate from the Labour Officer. 

57.  Miscellaneous provisions 

i) Nothing contained in this Contract shall be construed as establishing or creating between 
the Parties, a relationship of master and servant or principal and agent. 

ii) Any failure or delay on the part of any Party to exercise right or power under this Contract 
shall not operate as waiver thereof. 

iii) The Contractor shall notify DIMTS of any material change in their status, in particular, 
where such change would impact on performance of obligations under this Contract. 

iv) The Contractor, shall be responsible for all obligations towards DIMTS/Government for 
performance of works/services including that of its Associates/ Sub Contractors under the 
Contract. 

v) The Contractor shall at all times indemnify and keep indemnified DIMTS against all 
claims/damages etc. for any infringement of any Intellectual Property Rights (IPR) while 
providing is services under the Project. 

vi) The Contractor shall at all times indemnify and keep indemnified  DIMTS against any 
claims in respect of any damages or compensation payable in consequences of any 
accident or injury sustained or suffered by the Contractor’s employees or agents or by 
any other third party resulting from or by any action, omission or operation conducted by 
or on behalf of the Contractor. 

vii) The Contractor shall at all times indemnify and keep indemnified DIMTS against any and 
all claims by Employees, Workmen, Contractors, sub-contractors, suppliers, agent(s), 
employed engaged or otherwise working for the Contractor, in respect of wages, salaries, 
remuneration, compensation or the like. 
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viii) All claims regarding indemnity shall survive the termination or expiry of the Contract. 
ix) It is acknowledged and agreed by all parties that there is no representation of any type, 

implied or otherwise, of any absorption, regularization, continued engagement or 
concession or preference for employment of persons engaged by the Contractor  for any 
engagement in service or employment in any capacity in any office or establishment of 
the  DIMTS. 

58.  Laws Governing the Contract:- 

This contract shall be governed by the Laws of India for the time being in force. 
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Annexure-Al 

List of major Labour Laws applicable to establishments engaged in Construction of 
Civil Works 

 
Workmen Compensation Act, 1923 
 
PaymentofGratuity Act,1972 
 
Employees' PF and Miscellaneous Provisions Act, 1952 
 
Maternity Benefit Act, 1951 
 
Contract Labour (Regulation and Abolition) Act, 1970 
 
Minimum Wages Act, 1948 
 
Payment of  Wages Act, 1936 
 
Equal Remuneration Act, 1979 
 
Payment of Bonus Act, 1965 
 
Industrial Disputes Act, 1947 
 
Industrial Employment (Standing Orders) Act, 1946 
 
Trade Unions Act, 1926 
Child Labour (Prohibition and Regulation) Act, 1986 
 
Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act, 
1979 
 
The Building and Other Construction Workers (Regulation of Employment and Conditions 
of Service) Act, 1996 and the Cess Act of 1996 
 
The Factories ACT. 1948. 
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Annexure-A II 

Provisions Related to Safety, Health & Environment Protection to be 
complied/followed by Contractor 

1. The provisions given here should be read in conjunction with; 
 

(a) The Building and Other Construction Workers (Regulation of Employment and Conditions of 
Service) Act 1996. Delhi Rules, 2002 

(b) The Factories Act, 1948 
(c) Other Laws of India, Regulations, Rules and Codes of Practice on Safety Health and the 

Environment that may be applicable. 
(d) The Conditions of Contract in respect of Health and Safety 
(e) The Employer's Requirements as given in the documents of the Contract. 
(f) The important applicable Indian Standards  

1A. Cost of complying with these provisions shall be deemed to be included in the bid prices 
quoted by Contractor, shall be considered incidental to work and nothing extra shall be paid 
to Contractor except what has been specifically provided under relevant items(pertaining to 
barricades, traffic marshals & signboards) under schedule-A of BOQ for this work.  

2. The provisions given herewith outline the minimum health and safety, standards that shall be 
required during the construction.These provisions represent the minimum standards 
required. and each Contractor is encouraged to expand and improve upon it. These 
provisions are not intended to replace existing standards that are currently in force in India. 
However, it is intended to support the standards and to highlight to Contractors the areas of 
concern that shall be addressed in their respective Site Safety Plans in order to establish 
good health and safety practices. The obligations and requirements for Health, Safety and 
environment protection set out within this document are entirely without prejudice and do not 
derogate from the Contractor's obligations with respect to the Contract and his statutory 
obligations with respect to Health, Safety & environment protection. 
 

3. The Contractor is fully responsible for the safety of the Works, his personnel, subcontractors' 
personnel, the public and all persons directly or indirectly associated with the Works or on or 
in the vicinity of the Site. 

4. The provisions given herewith provide relevant information and procedures to assist the 
Contractor to ensure that his employees and sub contractors work within a safety-conscious 
and safety-regulated environment. Compliance with the procedures set out in these 
provisions shall not relieve the Contractor of any of his Statutory Duties or his responsibilities 
under the Contract. 

 
Notwithstanding anything contained herein, the Contractor shall remain liable to comply 
with the provisions of all acts, rules, regulations and bylaws for the time being in force 
in India and applicable in the matter of Safety, Health & Environment Protection. 
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5     GENERAL DUTIES OF CONTRACTORS 

5.1 Every person employed by Contractor on construction sites are obliged to comply with the 
general duties imposed on them under the Contract. Every person employed should, not only 
avoid careless or reckless behaviour, but should also take positive steps to understand 
workplace hazards. They must follow all necessary safety and environment rules and 
procedures, and ensure that their acts or omissions at work do not put the health and safety 
of self or others at risk. 

5.2 Contractors shall be responsible for complying with all statutory and contractual requirements 
on construction safety, health and environment including the general duties imposed on them 
under the Laws and Regulations of the Government of India, Government of the National 
Capital Territory of Delhi and other relevant authorities. 

5.3 The Employer/Engineer shall only deal with health and safety matters through the Contractor 
and shall hold the Contractor responsible for all his and his approved Sub-contractors, 
actions. All approved Sub-contractors shall be responsible to the Contractor. 

5.4 Contractor shall ensure that an adequate level of competent supervision is maintained at 
the workplace at all times with all supervisory staff having the relevant knowledge, training, 
and experience to enable them to supervise the work in a proper manner. 

5.5 Any major breach of the Site Safety measures, relevant Statutory Provisions and Safety 
Codes, or any other blatant disregard for the health and safety by any person directly or 
indirectly associated with the works may result in the Employer/Engineer exercising their 
authority in requiring the removal from the Site of the Contractor's Site Manager and/or 
other personnel. Any person who is removed from the site for breach of safety measures shall 
not be allowed to be reemployed on any other worksite. 

5.6 The Contractor shall provide all necessary measures to protect the public from 
accidents and shall be bound to bear the expenses of defending every suit, action or 
other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the safety precautions and to pay any damages and costs which 
may be awarded in any such suit, action or proceedings to any such person or which 
may with the consent of the Contractor be paid to compromise any claim by any such 
person. 

5.7 The safety provisions shall be brought to the notice of all concerned by displaying on 
a notice board at a prominent place at the work location. Persons responsible for 
ensuring compliance with the Safety Code shall be named therein by the Contractor.  

5.8 To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
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Engineer or his Representative. 

6 REPORTING OF ACCIDENTS AND DANGEROUS OCCURRENCES 

6.1 All accidents and dangerous occurrences shall be recorded by Contractor, regardless of 
whether or not personnel injury occurs. 

6.2 The Employer/Engineer shall be notified by the quickest possible means, for example by 
telephone of the following classifications of accidents and incidents and by subsequent 
written notification within twenty four hours:  

(a) Fatal Accident 
(b) Major Injury Accident – Any fracture, other than to the fingers or toes, any loss of limb 

or part of a limb, dislocation of shoulder, hip, knee or spine, loss of sight, any other 
injury that leads to unconsciousness, requires resuscitation, requires admittance to 
hospital for more than 24 hours or which causes more than 10 days absence from 
work. 

(c) Dangerous Occurrence  
(d) Any Incident Involving A Member Of The Public 

 

6.3 The Contractor shall report immediately, orally and in writing, all fatal accidents, and other 
occurrences requiring reporting, to the police, at the police station in whose jurisdiction the 
accident occurred. 

6.4 An accident shall also become reportable to the Employer/Engineer if it causes incapacity 
for more than three days excluding the day of the accident.  

6.5 The following information is required in reporting an accident to the Employer/Engineer 

(a) particulars of the Contractor or approved Sub-contractor employing the injured 
person; 

(b) particulars of the deceased or injured person: name, address, occupation, sex, and 
age; 

(c) the date, cause or circumstances of the accident; and 
(d) the nature of the injury, stating whether death or incapacity was caused by the injury. 

 
6.6 All dangerous occurrences on site must be reported in writing to Employer/Engineer within 

24 hours, irrespective of whether there are casualties or not. The following information has 
to be provided: 
(a) the time of the occurrence; 
(b) damage to any building, machinery or plant; and 
(c) the circumstances in which the accident occurred. 

 

 If no one is injured, the above notification is sufficient. In the case of death or serious 
injury, the accident reporting procedure outlined in para 6.5 must also be followed. 
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7 REPORTING OF FIRES BY CONTRACTOR 

7.1 The Contractor shall report to the Engineer all fires which occur on site including any fires 
that have been extinguished by the Contractor himself, and the Engineer may send staff to 
investigate such fires. The following information should be provided :- 

(a) time of fire; 
(b) location of fire; 
(c) means of extinguishing the fire; 
(d) injury to any person/damage to any property; and 
(e) the probable cause of fire. 
This action is in addition to reporting the incident to the Chief Fire Officer Delhi, and Police 
in accordance with local regulations. 

8. SAFETY SIGNS 

8.1 All safety signage that is displayed in and around the sites shall be in both Hindi and 
English. Examples of signs that shall be required shall include amongst others the 
following: 

(a) Wear Safety Helmets. 
(b) Permit to Work areas 
(c) Wear Safety Footwear. 
(d) Wear Hearing Protection. 
(e) Wear Eye Protection. 
(f) Danger Electricity. 
(g) Danger Crane Overhead. 
(h) Stop Look and Listen 
(i) No Smoking. 
(j) First Aid. 
(k) No Entry signs 
(I) Fire precautions. 
(m) Emergency Exit from underground works 

 
8.2   All safety signs shall comply with the Internationally recognized Safety Colors as indicated 

below:-  

9 INDUSTRIAL HEALTH AND LABOUR WELFARE  

9.1 The Contractor shall be responsible for maintaining healthy working conditions for all his, and 
his subcontractors, workers. In particular he shall pay attention to the effects of noise, dust, air 
pollution and the use of chemicals. If it is not possible to remove the cause of harm then 
suitable and sufficient Personal Protective Equipment (PPE) should be provided to those 
workers who could be affected. 
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9.2 If the use of PPE is the only means of providing protection the Contractor shall ensure that all 
the workers affected are properly trained in the use of the PPE and that adequate supervision 
is provided t ensure its proper use. 

9.3 The Contractor shall carry out noise assessments to establish what noise levels his workers 
are beingexposed to. If excessive noise levels above 90dB(A) are found then the contractor 
shall attempt noise reduction measures. Where it is not possible to reduce the noise level, the 
Contractor shall provide the workers with suitable hearing protectors, which effectively reduce 
the sound level at the user's ear to, or below, 90dB(A). The Contractor shall ensure that all 
the workers affected are properly trained in the use of hearing protection equipment. 

9.4 Contractor shall ensure that no worker lifts by hand or carries overhead or over his back or 
shoulders any material, article, tool or appliances exceeding in weight the maximum limits set 
out below unless aided by another worker or a mechanical device:- 

  (i) Adult-Male   : 55 kg. 

  (ii) Adult- Female  : 30 kg. 

9.5 Toi lets 

The Contractors shall ensure that an adequate number of toilets are made available at the 
work site with the ratio being no less than one toilet for every 50 workers or part thereof. 
The toilets shall be located so that persons do not have to walk more than five hundred 
meters to use them. 

The toilets shall have adequate water supply and be kept in a clean and tidy condition 
at all times. 

9.6  Drinking Water 

The Contractors shall ensure that effective arrangements are made to provide and 
maintain at suitable points at work site a sufficient supply of wholesome drinking water. 
All such points shall be legibly marked "Drinking Water" in Hindi and English and no such 
point shall be situated within six meters of any washing place, urinal or latrine. 

10 EXCAVATIONS 

10.1 The contractor shall ensure that all excavations are supervised by workers with thorough 
knowledge and experience of excavation work. 

10.2 The integrity of the excavation and the support system shall be inspected prior to the 
commencement of any works on a daily basis with the results of the inspections being 
formally recorded. All such records shall be kept available for inspection by the Engineer’s 
Representative. 
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10.3 Where there is the possibility of any ingress of water then pumping sumps shall be 
established with pumps being readily available for use and additional ladders placed for 
use in the event of an emergency evacuation. 

10.4 Before digging any excavations, Contractor shall plan against the following; 

(a) collapse of the sides; 
(b) materials falling onto people working in the excavation; 
(c) people and vehicles falling into the excavation; 
(d) people being struck by plant; 
(e) undermining nearby structures; 
(f) Contact with underground services;. 
(g) fumes; and 
(h) Make sure the necessary equipment needed such as trench sheets, props, etc, 

are available on site before work starts. 
 

10.5  The following general precautions should be observed; 

(a) Prevent the sides and the ends from collapsing by battering them to a safe angle 
or supporting them with timber, sheeting or proprietary support systems. 

(b) Do not go into unsupported excavations. 
(c) Never work ahead of the support. 
(d) Remember that even work in shallow trenches can be dangerous. Proper support 

may be required to be provided if the work involves bending or kneeling in the 
trench. 

(e) Prevention of materials falling into excavations 
(f) No spoil or other materials should be stored within one metre of the sides of 

excavations. The spoil may fall into the excavation and the extra loading will make 
the sides more prone to collapse. 

(g) It may be made sure that the edges of the excavation are protected against falling 
materials. Toe boards may be provided, where necessary. 

(h) Wear a hard hat when working in excavations. 
(i) Take steps to prevent people falling into excavations. If the excavation is     2 m or 

more deep, provide substantial barriers, e.g. guard rails and toe boards. 
j) Keep vehicles away from excavations wherever possible. Use brightly 

painted baulks or barriers where necessary. 

(k) Where vehicles have to tip materials into excavations, use stop blocks to 
prevent them from over-running. Remember that the sides of the excavation 
may need extra support. 

10.6 Undermining nearby structures 
 To prevent the undermining of nearby structures; it shall be ensured that 

excavations do not affect the footings of scaffolds or the foundations of nearby 
structures. Walls may have very shallow foundations, which can be undermined 
by even small trenches. If required, temporary supports may be provided before 
digging starts.  
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11. LIFTING OPERATIONS 

11.1 Lifting Appliances: 

 Contractor shall ensure that all lifting appliances, including synchronised mobile jacks, pit 
jacks, mobile cranes, tower cranes, gantry cranes, launching beams and lorry mounted 
cranes, prior to being allowed to work on site shall have available for inspection by the 
Engineer’s Representative a current Certificate of Inspection issued by a Competent Person. 

All lifting appliances with a lifting capacity of more than one tonne shall, where practicable, be 
fitted with Automatic Safe Load Indicators and Audible Warning Devices which shall be kept in 
an operable condition at all times the lifting appliance is in use. Checks should be made to 
ensure that the Automatic Safe Load Indicator is properly calibrated and is functioning 
properly. 

All lifting appliances shall be maintained in accordance with the manufacturer's instructions and 
shall be subject to a regular preventative maintenance programme. 
All lifting appliances shall be inspected every three months by a third party competent 
person. Certificates of Inspection shall be available with the lifting appliance. 

The operators of lifting appliances shall conduct daily inspections of their respective lifting 
appliances with the results of the inspections being recorded and kept available for inspection. 

The Contractor shall ensure that only thoroughly trained and experienced persons aged 
twenty-one years and over are allowed to operate lifting appliances. 
 

11.2 Lifting Gear: 

Lifting Gear includes chain slings, rope slings, or similar gear and a ring, link, hook, plate 
clamp, shackle, swivel or eye bolt. 

 The Contractor shall ensure that all lifting gear shall be in good condition and shall be tested 
and certified every six months, with the Safe Working Load being stamped or clearly 
displayed upon it. Records of test shall be kept available for inspection. 

All lifting gear shall be visually inspected before any use and if any defects are found then it 
shall beremoved from site or dismantled / disabled in order to ensure that it is not used in a 
defective state. 

 
All lifting gear shall be properly stored and not left lying on the ground where it could be 
damaged or used in an unsafe manner. 

 
11.3 Lifting Operations: 

 The Contractor shall ensure that during the course of any lifting operations the following 
minimum requirements shall be followed: 
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(a) All lifting operations shall be under the control of a competent "Lifting Supervisor" 
appointed by the contractor. 

(b) Only thoroughly trained and experienced crane drivers shall be allowed to operate 
cranes. 

(c) Only thoroughly trained and experienced slingers and riggers shall be allowed to 
sling loads and give directions to crane operators. 

(d) A standard code of hand signals shall be adopted for controlling the movements of 
the crane and both the driver and the signaller shall be thoroughly familiar with the 
signals. 

(e) The driver of the crane shall respond to signals from only the appointed signaller but 
shall obey the stop signal at any time no matter who gives it. 

(f) Before commencing any lifting operations the ground conditions on which the crane 
is to stand shall be investigated in order to ensure that the load bearing capabilities are 
adequate. 

(g) The weight of the load must be known to the crane driver and the stinger/rigger before 
lifting commences. 

(h) No loads are to be stewed over public areas without stopping pedestrians and 
vehicles first. No unauthorised persons are allowed into the lifting zone. No person 
is allowed to ride the hook of the crane or the loads being lifted. 

(i) Any areas where a minimum clearance of six hundred millimetres from the rear of the 
stewingkentledge of the crane cannot be achieved and where persons could be 
trapped against obstacles then a fence shall be erected to prevent access. 

(j) All crane hooks shall be fitted with an operable safety catch. 
(k) Wherever practicable all loads shall have tag-lines attached in order to ensure that the 

load can be controlled at all times. 
(l) Provision shall be made to ensure that the lifting slings or chains can be safely 

removed from the loads once they have been landed. 
(m) All lifted loads and stacked materials shall be left in a secure and stable condition at all 

times. 
(n) Whenever working close to isolated overhead power-lines the lifting appliances shall 

be grounded to earth as a secondary precaution against accidental energisation. 
(o) No close working to any live overhead power-lines is permitted without the operation 

of a strict Permit to Work system being in place. 

11.4 WORK IN CONFINED SPACES 

11.4.1 The term 'confined space' has two defining features. Firstly, it is a place which is 
substantially (though not always entirely) enclosed and, secondly, there will be a reasonably 
foreseeable risk of serious injury from hazardous substances or conditions within the space 
or nearby. 

11.4.2 Some confined spaces are fairly easy to identify, for example, closed tanks and sewers. 
Others are less obvious but may be equally dangerous, for example closed and unventilated 
or inadequately ventilated rooms and silos, ducts, culverts, tunnels, boreholes, bored piles, 
manholes, shafts, excavations, sumps, inspection pits, cofferdams ,and building voids. 

11.4.3 The most likely hazards of working in confined spaces are as follows: 
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(a) Flammable Substances and Oxygen Enrichment; 
(b) Toxic Gas, Fume or Vapour; 
(c) Oxygen deficiency; 
(d) The Ingress or Presence of Liquids; 
(e) Presence of Excessive Heat, 
(f) Excessive Humidity 

11.4.4 Entry Procedures 
Contractors will ensure that only persons, who have been thoroughly trained, experienced 
and are physically fit shall be allowed to work in Confined Spaces. 

Persons with any of the following medical conditions shall not be allowed to work in confined 
spaces: 

(a) a history of fits, blackouts or fainting attacks, 
(b) a history of heart disease or disorder, 
(c) high blood pressure, 
(d) asthma bronchitis, or shortness of breath on exertion, 
(e) deafness 
(f) meniers disease or disease involving giddiness or loss of balance, 
(g) claustrophobia or nervous or mental disorder, 
(h) back pain or joint trouble that would limit mobility in confined spaces, 
(i) deformity or disease of the lower limbs limiting movement. 
(j) Chronic skin disease, 
(k) Serious defects in eye sight or lack of sense of smell 
 

11.4.5 No smoking shall be allowed in or within 2 meters of the opening to any confined space and 
suitable warning signs shall be positioned. 

 

11.4.6  Before any confined space work commences the following equipment shall be available 
for use: 

 (a) Multi Gas Monitor; or other suitable gas monitoring equipment. 
 (b) Self contained breathing apparatus. 
 (c) Full body type harness for each worker 

(d) Flame proof Lighting 
(e) Ventilation equipment 
(f) Tripod and Lifeline Hoist Rope for work in situations where a vertical exit from 

the confined space is required 
11.4.7 The persons involved in confined space working operations shall be trained in use of 

above mentioned equipments. 
11.4.8 When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that manhole covers are open and manholes are ventilated 
at least for an hour before workers are allowed to go into them. Manholes so open 
shall be cordoned off with suitable railing and provide warning signals or boards to 
prevent accidents to the public. 

12  SITE ELECTRICITY  
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12.1 The Contractor shall nominate a qualified representative who shall be solely responsible 
for ensuring the safety of all temporary electrical equipment on Site. The name and 
contact telephone number of the representative shall be displayed at the main distribution 
board for the temporary electrical supply so that he can be contacted in case of an 
emergency. 

12.1 All electrical installation work on Site shall be carried out in accordance with the 
requirements laid down in the Specification. All work shall be supervised or executed by 
qualified and suitably categorized electricians. 

12.3  All Temporary Electrical Site installations and distribution systems shall be in accordance 
with Indian Electrical Regulations, The Power Companies' Supply Rules, BS 7671 
Requirements for electrical installation, the IEE Wiring Regulations (16th Edition), BS 7375 
Distribution of Electricity on Construction and Building Sites; BS 4363 Distribution 
Assemblies for Electricity Supplies for Construction and Building Sites. 

12.4 Distribution equipment utilised within the temporary electrical distribution system shall 
incorporate the following features:- 

(a). flexibility in application for repeated use; 
(b) suitability for transport and storage; 
(c) .robust construction to resist moisture and damage; and 
(d) Safety in use. 

 

12.5 All cabling shall be run at high level whenever possible and firmly secured to ensure it 
does not present a hazard or obstruction to people and equipment. 

12.6  Protection shall be provided for all main and sub-circuits against excess current, residual 
current and earth faults. The protective devices shall be capable of interrupting (without 
damage to any equipment or the mains or sub-circuits) any short circuit current that may 
occur. 

12.7 Earthing and bonding shall be provided for all electrical installations and equipment to 
prevent the possibility of dangerous voltage rises and to ensure that faults are rapidly 
cleared by installed circuit protection. 

12.8 Only plugs and fittings of the weatherproof type shall be used.  

12.9  Cables shall be selected after full consideration of the conditions to which they will be 
exposed and the duties for which they are required. For supply cables up to 3.3kV the 
cable armouring shall be used as the earth return in conditions where the cable is 
continuously extended and not subject to continuous movement after installation. 

12.10 When workers are employed on electrical installations which are already energised, 
insulating mats, working apparel such as gloves, sleeves and boots, as may be 
necessary, shall be provided. Workers shall not wear any rings, watches and carry 
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keys or other material which are good conductors of electricity. 

13 WELDING AND CUTTING 

13.1  Contractors shall ensure that all welding, cutting and gouging is carried out so that the risks 
are keptat a minimum.  

13.2 All equipment must be in good condition & properly installed. 

13.3 Flexible hoses, cables and connections must be free from damage or risk of damage in 
service. Cables and hoses shall have adequate carrying capacity. 

13.4 Welders shall wear the correct personal protective equipment which includes the           
following; 

(a) face and eye protection with correct grade of shield; 
(b) gauntlet gloves; 
(c) safety footwear 
(d) welders apron or fire retardant overalls; 
(e) The atmosphere in the vicinity of work must be known to be safe to breathe and free 

from flammable gases. 
13.5 Adequate ventilation and fume extraction must be provided and used as required by the risk 

assessment and especially in enclosed areas and pits. . 

13.6   Surfaces to be heated by the process must be cleaned of contaminants that may be 
degraded by heat or give off noxious fumes (e.g. paints, plastics, zinc coating). 

13.7 Naked flames or high temperature surfaces must not be allowed in the vicinity of volatile 
solvents. 

13.8 All moveable flammable materials must be removed from the vicinity of work and fireproof 
covers placed over all flammable materials that cannot be removed. 

13.9 During all welding the work piece and any access equipment must be safely 
secured. 

13.10  Oxy-fuel Gas Processes 

13.10.1 Handle cylinders carefully, keep outside enclosed areas and secure in an upright position. 

Keep oxygen cylinders away from fuel gas cylinders where possible. 

13.10.2 Flash back arresters shall be fitted to both the fuel gas and oxygen cylinders. 

13.10.3 Non return valves shall be fitted to the torch or cutting torch; 

13.10.4 Ensure screwed fittings and hoses are correct and keep screwed and sealed surfaces free 

of contaminants, such as oil and grease. 

13.10.5 Close cylinder valves when flame is extinguished. 
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13.10.6 Ensure any vessel, drum or tank that has contained flammable or toxic substances has been 

properly cleaned and inspected before subjecting it to hot work. 

13.10.7 Checks for gas leaks should carried out using soapy water. 

13.10.8 Remove all torches from enclosed areas when not in use. 

13.10.9 Suitable fire extinguisher to be available at all places where hot work is being carried out. 

13.10.10Use firewatchers if there is a possibility of ignition unobserved by the operator (e.g. on the 

other side of bulkheads). 

13.11 Arc Cutting, Gouging and Welding Processes 

13.11.1 Connect the welding current return cable to the workpiece close to the arc point or to a 
well electrically conductive support structure in good contact with the workpiece. Also, 
connect the workpiece or the support structure to a separate earth terminal. 

13.11.2 Take precautions against the risk of increased fume hazards when welding with chrome 
containing fluxed consumables or high current metal inert gas (MIG) or tungsten inert 
gas (TIG) processes.  

13.11.3 Avoid being in contact with water or wet floors when welding. Use duckboards or rubber 
protection. 21.3.4 Provide screens to limit exposure of others to glare from arcs. 

13.11.3 Use the correct eye and face protection with the correct filter glass. 

13.11.5 Use a low voltage open circuit relay device if welding with alternating current in 
constricted or damp places. 

14 HEAVY PLANT OPERATIONS 

14.1  The contractor shall ensure that only safe and well-maintained plant and equipment shall be 
allowed to operate on any of the sites. 

14.2 All operators of heavy plant such as, earth movers, piling rigs, etc. shall be medically fit, over 
eighteen years of age and be thoroughly trained and experienced to operate the equipment. 

14.3 No unauthorised person shall be permitted to ride on plant. 

14.4 The operators shall conduct daily inspections of their respective items of plant with the 
results of these inspections being recorded and the records kept available for inspection. 

14.5 All mobile heavy plant shall be equipped with at least one 5kg Dry Powder Fire Extinguisher, 
carried at a suitable position so as to ensure its easy availability. 

14.6 Whenever heavy plant is operating in congested areas, thoroughly trained and experienced 
banksmen shall be deployed to control the plant and personnel movement and interface. 
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14.7 Any waste engine oil and filters following any on site servicing and maintenance shall be 
removed from the sites and disposed of in an environmentally conscious manner at 
authorised disposal locations. . 

14.8 All drums of fuel oil shall be stored on drip trays or the fuel shall be kept in bunded bulk storage 
fuel tanks, with quantities stored being kept to a minimum. 

14.9  The storage areas shall have dry powder fire extinguishers positioned in close proximity to 
their location for use in an emergency. 

 
15  DEMOLITION 

15.1 The Contractor shall ensure that all demolition works shall be carried out in a controlled 
manner under the management of experienced and competent supervision. 

15.2 Prior to any demolition commencing, a survey shall be conducted to identify if there are any 
hazardous materials present, for example the presence of materials such as asbestos and 
lead. 

15.3 If any hazardous materials are found, then consideration shall be given as to whether they shall 
need to be removed by a Specialist Agency or Sub-contractor prior to the main demolition 
works commencing. 

15.4 Before the demolition commences all relevant notifications will need to be given to the local 
authorities and media. 

15.5 Measures for protection to the public shall be required to be put into place in order to give 
protection from any possible falling debris and dust generation. 

15.6 All power supplies and services shall be disconnected before any demolition work 
commences. 

15.7 Before any demolition work is commenced and also during the process of the work, 
all   roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

16A FALSEWORK/FORMWORK  

16A.1 The contractor shall ensure that all falsework / formwork-has been properly designed 
andis suitable for the purpose. 

16A.2 All designed falsework / formwork shall be erected in strict accordance to the design. 

16A.3 Prior to the loading and subsequent striking of falsework / formwork, the same shall be 
inspected to ensure that they have been erected in the prescribed manner. 

16A.4 Adequate provision shall be made on the working platforms for the concrete placement 
operations, these shall include locations for vibrators and the unobstructed movement of 
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personnel controlling the rubber hose during the concrete pumping operations or the 
concrete skip during any skipping operations. 

16A.5 The Contractor shall use the following checklist to check that falsework / formwork is 
being used safely; 

(a) have the design and the supports for shuttering and falsework / formwork been 
checked? 

(b) is it being erected safely from steps or proper platforms? 
(c) are the props plumb and properly set out? 
(d) are the bases and ground conditions adequate for the loads? 
(e) are the correct pins used in the props? 
(f) are the timbers in good condition? 
(g) is it inspected by a competent person against the agreed design before permission 

isgiven to pour concrete? 
 

16B WORKING AT HEIGHT  

Suitable scaffolds shall be provided for workmen for all work that cannot safely be 
done from the ground, or from solid construction except for such short period work 
as can be done safely from ladders. When a ladder is used, an extra labourer shall 
be engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable foot-holds and hand-holds shall be provided on the ladder, which shall 
be given an inclination not steeper than 1/4 to 1. 

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support, shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 
meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the support or structure.  

Working platforms, gangways, and stairways shall be so constructed that they do 
not sag unduly or unequally, and if the height of any platform or gangway or stairway 
is more than 3.25 meters above ground level or floor level, it shall have closely 
spaced boards, have adequate width and be suitably provided with guard rails as 
described in (ii) above. 

Every opening in the floor of a structure or in a working platform shall be provided 
with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of one metre. 

Safe means of access and egress shall be provided to all working platforms and 
other working places. Every ladder shall be securely fixed. No portable single ladder 



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge GCC                       GCC 

GCC- 54 
 

 

shall be over 9 metresin length. The width between side rails in a rung ladder shall 
in no case be less than 30 cm for ladders up to and including 3 metresin length. For 
longer ladders the width shall be increased at least 6 mm for each additional 30 cm 
of length. Spacing of steps shall be uniform and shall not exceed 30 cm. 

17A Deleted 

17B WORK ADJACENT TO/ON LIVE ROADWAYS 
Whenever working adjacent to any live roadways, Whenever working adjacent to any live 
roadways,  the Contractor shall consider the following aspects : 

(a) Close liaison with the Police and Municipal Authorities. 
(b) Production of an agreed traffic management scheme in accordance with the local 

traffic laws( Barriers, signs, lights and road markings. ). This shall include adequate 
provision for pedestrians. 

(c) The provision and wearing of high visibility clothing by all personnel engaged in the 
activities. 

(d) Traffic Marshals shall be appointed and deployed to ensure that all road movement 
is carried out safely. 

Immediately after the issue of letter of acceptance (not later than 21 days from the issue 
of letter of acceptance),the Contractor shall develop a detailed Traffic Management Plan 
for the work under the contract to cope with the traffic disruption as a result of 
construction activities and shall implement the Traffic Management Plan throughout the 
whole period of the Contract. 

The basis for the Plan shall take into consideration the need to tominimise the 
inconvenience of road users and the interruption to surface traffic through the area 
impacted by the construction activities; to ensure the safety of road users in the 
impacted areato facilitate access to the construction site, and to maintain reasonable 
construction progress & to ensure traffic safety at construction site. 

The Contractor shall manage the vehicular and pedestrian right of way during the period 
of construction and shall take account of the need to maintain essential traffic 
requirements, as these may influence the construction process. Where it becomes 
necessary to close a road or intersection, or supplementary lanes are required to satisfy 
the traffic demands, traffic diversion schemes to adjacent roadways shall be developed 
with quantitative justifications. The Contractor shall co-ordinate with all relevant 
authorities. 

The overall fabrication/erection plan of the Contractor shall take into account the need to 
ensure that any roads or intersections that have no alternative access shall not be fully 
closed for construction, emergency access to all properties shall be maintained at all 
times, access to business premises and property shall be maintained to the extent that 
normal activities are not seriously disrupted. 
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The Contractor shall make all arrangements with and obtain the necessary approval 
from the transport authorities and the Police Department for temporary traffic 
arrangements and control on public roads.  In the event that the Contractor, having used 
its best endeavours, fails to secure the necessary approval from the transport authorities 
and the Traffic Police Department for temporary traffic arrangements and control on 
public roads, then the Employer will use its best endeavours to assist the Contractor to 
secure such approval but without responsibility on the part of the Employer to do so. This 
shall be considered incidental to work and nothing extra shall be paid to contractor in this 
regard. 
 

TEMPORARY TRAFFIC ARRANGEMENTS AND CONTROL 

Temporary traffic diversions and pedestrian routes shall be surfaced and shall be 
provided where work on roads or footpaths obstruct the existing vehicular or pedestrian 
access.  The relevant work shall not be commenced until the approved temporary traffic 
arrangements and control have been implemented. 

Temporary traffic arrangements and control for work on public roads and footpaths shall 
comply with the requirements of the Traffic Police. Copies of documents containing such 
requirements shall be kept on the Site at all times.   

Temporary traffic signs, including road marking, posts, backing plates and faces, shall 
comply with the requirements of the Traffic Police and should be in accordance with the 
requirementsof Ministry of Surface Transport.  All overhead traffic management signs 
that are fixed to bridges and gantries shall be illuminated at night. Pedestrian routes shall 
be illuminated at night to  a lighting level of not less than 50 lux. 

  Adequate number of traffic marshals  shall be deployed for smooth regulation of traffic. 

 Temporary traffic arrangements and control shall be inspected and maintained regularly, 
both by day and night. Lights and signs shall be kept clean and legible.  Equipment 
which are damaged, dirty, incorrectly positioned or not in working order shall be repaired 
or replaced promptly.  

This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard. 
 

PARTICULARS OF TEMPORARY TRAFFIC ARRANGEMENTS AND CONTROL 
The following particulars of the proposed temporary traffic arrangements and control on 
public roads shall be submitted to the DIMTS for consent at least 14 days before the 
traffic arrangements and control are implemented: 
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(a) details of traffic diversions and pedestrian routes; 

(b) details of lighting, signage, guarding and traffic control arrangements and 
equipment; 

(c) any conditions or restrictions imposed by Traffic Police or any other relevant 
authorities, including copies of applications, correspondence and approval. 
Where concrete barriers are used to separate flows of traffic, the barriers shall be 
in a continuous unbroken line.  No gaps shall be left between any section of the 
barrier. 

Site perimeter fencing and barriers along the   roadway, shall have flashing 
amber lights positioned on the top of them every 10 metres apart and at every 
abrupt change in location.  Directly below the flashing light shall be fixed, in the 
vertical position, a white fluorescent light with a waterproof cover. 

USE OF ROADS AND FOOTPATHS 

Public roads and footpaths on the Site in which the work is not being carried out shall be 
maintained in a clean and passable condition. 

Measures shall be taken to prevent the excavated materials, silt or debris from entering 
gullies on roads and footpaths; entry of water to the gullies shall not be obstructed. 

 Surfaced roads on the Site and leading to the Site shall not be used by tracked vehicles 
unless protection against damage is provided. 

 Contractor's Equipment and other vehicles leaving the Site shall be loaded in such a 
manner that the excavated material, mud or debris will not be deposited on roads.  All 
such loads shall be covered or protected to prevent dust being emitted.  The wheels of 
all vehicles shall be washed when necessary before leaving the Site to avoid the 
deposition of mud and debris on the roads. 

REINSTATEMENT OF PUBLIC ROADS AND FOOTPATHS 

Temporary diversions, pedestrian access and lighting, signing, guarding and traffic 
control equipment shall be removed immediately when they are no longer required. 
Roads, footpaths and other items affected by temporary traffic arrangements and control 
shall be reinstated to the same condition as existed before the work started or as 
permitted by the DIMTS immediately after the relevant work is complete or at other times 
permitted by the DIMTS. The Contractor shall submit his design for the reinstatement to 
the relevant authorities and obtain their prior approval to carrying out the work.  
Reinstatement works shall include: 
 Parking bays 
 Footpath and kerbs 
 Road Signage 
 Street Lighting 
 Landscaping 
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 Traffic Lights and Control Cable 
 This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard.  
Whenever working adjacent to any live roadways, the Contractor shall consider the following 
aspects : 

a) Close liaison with the Police and Municipal Authorities. 
b) Production of an agreed traffic management scheme in accordance with the local traffic 

laws( Barriers, signs, lights and road markings. ). This shall include adequate provision 
for pedestrians. 

c) The provision and wearing of high visibility clothing by all personnel engaged in the 
activities. 

d) Traffic Marshals shall be appointed and deployed to ensure that all road movement is 
carried out safely. 

18 PERSONAL PROTECTIVE EQUIPMENT 

18.1  The Contractor shall at all times keep and maintain an adequate supply of suitable 
personnel protective equipment which shall be readily available for use at all times on the 
sites, and would include amongst others the following items: 

(a) Safety Helmets. 
(b) Hearing Protection. 
(c) Respiratory Protection. 
(d) Eye Protection. 
(e) Protective Gloves. 
(f) Safety Footwear. 
(g) High Visibility Clothing to BS EN 471 Class 3 standard 

 

18.2 All sites shall be designated as HARD HAT and SAFETY BOOTS SITES and as such an 
adequate supply of safety helmets and safety boots shall be kept available for use by all 
staff, workers and authorised visitors to the sites. 

18.3 The Contractor shall remove from the site any worker who consistently refuses to wear the 
appropriate personal protective equipment. 

1 8 . 4   All workmen at site shall be provided with safety helmets and yellow/orange jackets. 
Workmen required on site during night hours shall be provided with fluorescent yellow 
jackets with reflective lopes. Workers employed on mixing asphaltic materials, 
cement, lime mortars, concrete etc. shall be provided with protective footwear, 
protective goggles.Those engaged in handling any material, which is injurious to the 
eyes, shall be provided with protective goggles.Those engaged in welding works shall 
be provided with welder's protective eye-shield. Stone breakers shall be provided with 
protective goggles and protective clothing and seated at sufficiently safe intervals.  

1 9  F I R S T  A I D  



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge GCC                       GCC 

GCC- 58 
 

 

At every workplace, there shall be maintained in a readily accessible place first aid 
appliances including an adequate supply of sterilised dressings, bandages,sterilised 
cotton wool, eye irrigation sterile solution, disposable gloves, ointments for 
burns/cuts, pressure dressings, paper towels, general purpose medicines etc.as 
prescribed in the Factory Rules of the State in which the work is carried on. The 
appliances shall be kept in good order and, in large work places, they shall be 
placed under the charge of a responsible person who shall be readily available 
during working hours. In each site office and location one employee, suitably trained in 
first aid, should be available at all working hours for the purpose of attending to 
emergencies. 

20 FIRE PRECAUTIONS  

20.1  The Contractor shall be responsible for supplying and maintaining adequate fire precaution 
facilities on all his sites. The following minimum standards should be adhered to : 
(a) The Contractor shall ensure that specially trained personnel are available to deal 

with fires due to electrical causes, gas explosions etc. 
(b)  A good standard of housekeeping shall be maintained at all times on the sites. 
(c)  No accumulations of rubbish shall be allowed to gather. 
(d) Combustible scrap and other construction debris shall be disposed off site on a 

regular basis. If scrap is to be burnt on site, the burning site should be specified and 
located at a distance no less than 12 metres from any construction work or any other 
combustible material. 

(e) Signage shall be erected at prominent positions showing the correct use of portable 
first aid fire extinguishers. 

(f) Emergency plans and Fire Evacuation plans shall be prepared and issued . Mock 
drills should be held on a regular basis to ensure the effectiveness of the 
arrangements. 

20.2 Fire Fighting Equipment 

At various locations around the site clearly visible fire points shall be established for use in 
an emergency and each fire point should have available as a minimum the following type of 
equipment:- 

(a) Dry Powder Extinguisher. 
(b) Water Type Extinguisher. 
(c) Bucket of Sand. 
Recharging of fire extinguishers and their proper maintenance should be ensured and as a 
minimum should meet Indian National Standards.  
The Telephone Number of the local fire brigade should beprominently displayed near each 
telephone on site. Supervisors and workmen at the site should be trained in the use of fire 
fighting equipment provided at the site. 

20.3 Storage of Flammable Liquids 
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All flammable liquids shall be kept in a secure fire resistant store protected from electrical 
sparks welding sparks open flames and smoking. 
Only such amounts of flammable liquids should be issued as are required for immediate use. 
Cans for carrying flammable liquids should be leakproof and properly stoppered and clearly 
marked "FLAMMABLE LIQUID". 

Rags soaked in paints, kerosene and other flammable liquids should be disposed of daily 
under supervision. Large quantities of such rags should not be allowed to accumulate. 

All Diesel fuel storage tanks shall be bunded around in order to control any spillage or 
leakage that may occur. 

"NO SMOKING" signs shall be prominently displayed at all areas where flammable 
materials are stored. 

21 SITE PERIMETER HOARDING  

21.1  The Contractor shall be required to keep the site as safe and secure as possible at all 
times, including the erection of site perimeter Hoarding which shall also deter trespassers 
both adult and children alike. 

21.2 The Contractor shall provide a solid two metre high securely erected barricade around the 
perimeter of the site, with agreed and guarded access and egress points for both 
personnel and vehicles. 

21.3  At each entrance to the site the Contractor shall erect a large billboard warning all 
persons who enter the site that they are required to wear the appropriate Personal 
Protective Clothing and that no unauthorised access is allowed. 

21.4 Wherever the fence runs adjacent to the highway with no buffer-zones then the fence shall 
have traffic warning lights duly affixed to it. 

21.5 Wherever the fence borders on pedestrian footpaths lighting shall be provided to illuminate 
the pedestrian routes. The positioning of the fence-line shall not reduce the width of the 
pedestrian footpath to less than 900 mm in order to be able to accommodate disabled 
persons in wheelchairs. 

21.6  Site perimeter fencing shall be washed at least once a month and repainted at least 
annually. 

21.7 The site fencing shall need to be inspected on a regular basis in order to ensure that the 
integrity of the fencing is maintained at all times as far as is practicable. 

22 TRAFFIC MANAGEMENT 

22.1 The contractor shall ensure that all traffic management schemes shall be in accordance 
with the agreed schemes following consultation with the Local Traffic Police and the 
Metropolitan and other Authorities in charge of the area. 
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22.2 Adequate and clear warning signs shall be displayed at appropriate distances before the 
commencement of the site workings. In addition prior warning shall be given concerning the 
location of the approaching site entry and exit points. 

22.3 All traffic signs, barriers, cones and lighting shall be kept maintained and clean at all times. 

22.4 Vehicles exiting the site shall observe caution at all times, if the vehicles are exiting directly 
onto the live carriageway then they shall be directed by an identifiable Traffic Marshal. 

22.5 Regular inspections of the traffic management schemes shall be conducted by the 
Contractors in both the daytime and night time hours with the results of these inspections 
being recorded. These records shall be kept available for inspection by the Employer's 
Representative. 

22.6 Vehicle Control 

Traffic Marshals shall be available for directing vehicles that are exiting the sites directly 
onto the live carriageways. Any vehicles entering the sites that are required to execute 
reversing manoeuvres shall do so under the strict control of a trained and designated 
banksman. 

22.7 Spoil Removal 

Only well maintained and licensed vehicles shall be allowed to be used for the removal of 
excavated spoil from the sites. 

All drivers shall be medically fit and in possession of a valid and current driving licence. 

No vehicles, which are overloaded, shall be allowed to leave the site. 

Any vehicles leaving the sites carrying loads which are liable to produce airborne 
contaminants shallprior to leaving the site securely sheet the load over in order to effectively 
contain any dispersement during transportation on the public highway. 

 Vehicles exiting the site directly onto the live carriageway shall do so under the control of the 
clearly identified Traffic Controller. 

Any vehicles that are required to reverse whilst on the site shall do so under the control of a 
trainedbanksman. 

Any vehicles prior to leaving the site shall have their wheels washed and any loose material 
removed. 

Any spoil that is removed from the work-sites shall be disposed of only at authorized dumping 
sites. 

23 VISITORS TO SITE  
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All visitors to site shall report to the Contractors site offices where they shall be issued with 
appropriate Personal Protective Equipment if they are to go out onto the site work areas. Any 
visitorsgoing out to the site work areas shall be accompanied at all times by a member of the 
site personnel. 

24 ENVIRONMENTAL FRIENDLY CONSTRUCTION PRACTICES  

24.1 Containment of Air Pollution 

24.1.1 During Transport of Material 

(a) The Contractor shall take precautions.to minimize visible particulate matter from being 
deposited upon public roadways as a direct result of his operations. Precautions include 
removal of particulate matter from equipment before movement to paved streets or 
prompt removal of material from paved streets onto which such material has been 
dropped. 

(b) All construction equipment should be washed clean of visible dirt/mud before exiting the 
construction sites. Any deposition of material on public streets by construction equipment 
should be removed by manual sweeping, or by deploying electro — mechanical devices. 

(c) The Contractor shall provide a wash pit or a wheel washing and/or vehicle cleaning facility 
at the exits from work sites such as construction depots and batching plants. At such 
facility, high-pressure water jets will be directed at the wheels of vehicles to remove all 
spoil and dirt. Water shall be pumped through an electrically operated pump set, to 
hydrants attached with rubber hoses, by activation of push button located at the hydrant, 
allowing for upto 10 minutes of wash time. 

(d) Wheel washing facilities will be provided with efficient drainage, incorporating silt traps to 
prevent any excessive build up of water. These facilities could include water re-circulation 
apparatus to minimize water consumption. At the wheel wash facility, water, dirt, gravel 
etc. shall be drained into precast trench drains with removable grated cover. This dirty 
water shall flow, through a piping, into solids separator and from there to oil separator 
before final discharge. 

(e) Where wheel-washing facility is not possible, the contractor shall ensure manual cleaning 
of wheels by wire brushes or similar suitable means. 

(f)  The Contractor shall ensure that vehicles with an open load carrying area used for 
moving potentially dust-producing materials shall have properly fitting side and tailboards. 
Materials having the potential to create dust shall not be loaded to a level higher than the 
side and tail boards, and shall be carried in vehicles fitted with covers. 

24.1.2 During Dumping of Materials At Site 

(a) The Contractor shall place material in a manner that will minimise dust production. 
Material shall be stabilized each day by watering or other accepted dust suppression 
techniques. 

(b) The heights from which materials are dropped shall be the minimum practical. height to 
limit fugitive dust generation. 

(c) The Contractor shall stockpile material in the designated locations by the Employer with 
suitable slopes. Access to the site shall be regulated for entry of men, material and 
machine. 
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(d) During dry weather, dust control methods such as water sprinkling must be used daily 
especially on windy, dry day to prevent any dust from blowing. During rains, the stockpile 
may be covered with tarpaulin or similar material to prevent run off. 

(e) The Contractor shall provide water sprinkling at any time that it is required for dust control 
use. 

(f) Dust control activities shall continue even during work stoppages 
 

24.1.3 At Construction Site 

(a) At each construction site, the Contractor shall provide storage facilities for dust generating 
materials and shall be closed containers/bins or wind protected shelters or mat covering 
or walled or any combination of the above to the satisfaction of the Employer. The 
Contractor shall spray water at construction sites as required to suppress dust, during 
handling of excavation soil or debris or during demolition. 

(b) Stockpiles of sand and aggregate greater than 20m3 for use in concrete manufacture 
shall be enclosed on three sides, with walls extending above the stockpile and two (2) 
metres beyond the front of the stockpile. 

(c) Effective water sprays shall be used during the delivery and handling of all raw sand and 
aggregate and other similar materials, when dust is likely to be created and to dampen all 
stored materials during dry and windy weather. 

(d) Areas within the Site such as construction depots and batching plants, where there is a 
regular movement of vehicles shall have an approved hard surface that is kept clear of 
loose surface material. 

(e) Unless the Employer has given consent otherwise, the Contractor shall restrict all 
motorized vehicles on the Site to a maximum speed of 15 kilometers per hour and confine 
haulage and delivery vehicles to the designated roadways inside the site. 

(f) At the Batching plant the following additional conditions shall be complied with: 

♦ The Contractor shall undertake at all times the prevention of dust nuisance as a result of 
his activities. 

♦ The Contractor shall frequently clean and water the concrete batching plant and 
crushing plant sites and ancillary areas to minimise any dust emission. 

(g) The Contractor shall erect hoardings as specified in Employer's Requirements — 
Construction, securely around all construction work sites during the main construction 
activity, to contain dust within the site area and also to reduce air turbulence caused by 
passing traffic. The hoarding shall be safely secured to the ground to prevent from toppling 
with minimum gap between the base of hoarding and ground surface. 

24.1.4 During Drilling and Blasting 

(a) Water spray should be used to control dust during breaking of rock/concrete. 
(b) During blasting operations, appropriate precautions should be taken to minimise dust 

such as the use of blast nets, canvas covers and watering. 
(c) Wire mesh made of heavy-duty tyres or sand bags should be used over blast area on 

each shot to prevent flying rock and reduce dust. 
(d) Blasting technique should be consistent not only with nature and quantity of rock to be 

blasted but also the location of blasting. 
(e) The contractor shall give due preference to explosives with better environmental 

characteristics. 
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24.2 Containment of Water Pollution 

(a) At construction sites,depots and batching plants temporary drainage works should be 
maintained, removed and reinstated as necessary and all other necessary precautions 
should be taken for avoidance of damage by flooding and silt. 

 
(b) Sedimentation tanks or other acceptable measures, of sufficient capacity to trap silt-laden 

water before discharge into the outlet drain should be provided. The system should be 
flexible and be able to handle multiple inputs from a variety of sources. 

 
(c) Temporary open storage of excavated materials from cut and cover-tunneling work used 

for backfill on site should be covered with tarpaulin or similar fabric during rainy season or 
at any time of the year when rainstorms are likely. Washout of construction or excavated 
materials should be diverted to drainage system through appropriate sediment traps. 

 
(d) Bentonite slurries or other grouts used in diaphragm wall construction piling and other 

concrete works should be collected in a separate slurry collection system. If reuse is not 
practicable then it should be disposed off at nearest landfill site after obtaining permission 
from agency owning the landfill and under the conditions imposed by the agency 
concerned, or to a different disposal location as advised by the Employer. 

 
(e) The Contractor shall discharge wastewater arising from site offices, canteens or toilet 

facilities constructed by him into sewers after obtaining prior approval of agency 
controlling the system. A wastewater drainage system shall be provided by the Contractor 
to drain wastewater into the sewerage system. 

 
(f) Surface run-off from construction sites, depots  should be discharged into storm drains via 

adequately designed sand/silt removal facilities such as sand traps silt traps or sediment 
basins. 

 
(g) Perimeter channels/drains should be constructed in advance of site formation works and 

earthworks. Silt removal facilities, channels and manholes should be maintained and the 
deposited silt and grit should be removed regularly, to ensure that these facilities are 
functioning properly at all times. 

 
(h) Construction works should be programmed to minimize soil excavation works in 

rainy.seasons (July to September). If excavation in soil could not be avoided in these 
months or at any time of year when rain are likely, for the purpose of preventing soil 
erosion, temporarily exposed slope surfaces should be covered e.g. by tarpaulin, and 
temporary access roads should be protected by crushed stone or gravel, as excavation 
proceeds. Arrangement should always be in place to ensure that adequate surface 
protection measures can be safely carried out well before the arrival of rains. 

 
(i) Measures should be taken to minimize the ingress of rainwater into trenches. If 

excavation of trenches in wet seasons is necessary, they should be dug and backfilled in 
short sections. 

(j) Rainwater pumped out from trenches or  foundationexcavation should be discharged into 
storm drains via silt removal facilities. 
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(k) Open stockpiles of construction materials (e.g. aggregates, sand and fill material) on 
sites should be covered with tarpaulin or similar fabric during rainstorms. Measures 
should be taken to prevent the washing away of construction materials, soil, silt or debris 
into any drainage system. 

(l) Manholes (including newly constructed ones) should always be adequately covered and 
temporarily sealed so as to prevent silt, construction materials or debris from getting into 
the drainage system, and to prevent storm run-off from getting into sewers. Discharge of 
surface run-off into sewers must always be prevented in order not to unduly overload the 
sewerage system. 

(m) Groundwater pumped out of wells, etc. for the lowering of ground water level in basement 
of foundation construction, and groundwater seepage pumped out of tunnels under 
construction should be discharged into strorm drains after the removal of silt in silt 
removal facilities. 

24.3 Containment of Noise 

(a) To the extent required to meet the noise limits, the Contractor shall use reasonable efforts 
to include noise reduction measures listed below to minimize construction noise emission 
levels. Noise reduction measures  include, but not limited to the following: 
(I)  Minimize the use of impact devices, such as jackhammers, and pavement 

breakers. Where possible, use concrete crushers or pavement saws for tasks 
such as concrete deck removal and retaining wall demolition. 

(ii)  Equip noise producing equipment such as jackhammers and pavement 
breakers with acoustically attenuating shields or shrouds recommended by the 
manufacturers thereof, to meet relevant noise limitations. 

(iii) Use construction equipment manufactured or modified to dampen noise and 
vibration emissions, such as: 
 Use electric instead of diesel-powered equipment. 
 Use hydraulic tools instead of pneumatic impact tools. 

(iv) Maximize physical separation, as far as practicable, between noise generators and 
noise receptors. Separation includes following measures: 
 Provide enclosures for stationary items of equipment and barriers around 
particularly noisy areas on site. 
 Locating stationary equipment so as to minimize noise and vibration impact 
on community. 

(v) To the extent feasible, configure the construction site in a manner that keeps 
noisier equipment and activities as far as possible from noise sensitive locations 
and nearby buildings. Plant and equipment known to emit noise strongly in one 
direction should where possible, be oriented in a direction away from noise 
sensitive receptor and reduce the number of plant and equipment operating in 
critical areas close to noise sensitive receptors. 

(vi) Scheduling truck loading, unloading, and hauling operations so as to minimize 
noise impact near noise sensitive locations and surrounding communities. 

(vii) Minimize noise intrusive impacts during most noise sensitive hours.Plan noisier 
operations during times of highest ambient noise levels.Keep noise levels relatively 
uniform; avoid excessive and impulse noises. 

(viii) Equipment and plant are not to be kept idling when not in use. 
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(ix) Schedule work to avoid simultaneous activities that both generate high noise 
levels. 

(b) For diesel generator sets, the noise from the DG set shall be controlled by providing an 
acoustic enclosure or acoustic treatment of the room for DG sets. Such acoustic 
enclosures/acoustically treated rooms, shall be so designed for minimum 25 dB(A) 
insertion loss or for meeting the ambient noise standards, whichever is on higher side. 

 

24.4  Containment of Waste 

24.4.1 Handling and disposal of waste like General refuse, Construction Waste including waste 
from excavated material etc. may cause environmental degradation and nuisance. To 
prevent it, such waste shall be handled and disposed properly. As such, transportation 
and disposal of all waste shall be strictly managed by the Contractor. 

24.4.2 General Refuse 

 Handling and disposal of general refuse shall cope with the peak construction workforce 
during the construction period. Provided the refuse is stored and transported in accordance 
with good practice and disposed at licensed landfills, the negative environmental impacts 
would be minimal. 

 General refuse shall be stored in enclosed bins or units separate from construction and 
chemical wastes. An authorised waste collector should be employed by the contractor to 
remove general refuse from the site, on a daily basis to minimize odour, pest and litter 
impacts. 

24.4.3 Construction Waste 

(i) Construction Waste arising from the project construction activities and from the 
demolition of existing structures where necessitatedshall be regularly sent for dumping in 
nearest sanitary landfill sites. 

24.4.4 Chemical Waste 

Chemical waste is likely to be generated by construction activities shall be stored in the 
suitable containers. Containers used for the storage of chemical waste should: 

 Be suitable for the substances they are holding, resistant to corrosion, maintained 
in good condition, and securely closed. 

 Be of adequate capacity and 
 Display a label in English and Hindi as to the contents, quantity and safe method 

of disposal in accordance with instructions contained in MSDS. 
 The storage area for chemical waste should: 

 Be clearly labeled and used solely for the storage of chemical waste; 
 Be enclosed on at least three sides; 
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 Have an impermeable floor and bunding, of capacity to accommodate 110% of the 
volume of the largest container or 20% by volume of the chemical waste stored in 
that area, whichever is the greatest; 

 Have adequate ventilation; 
 Be covered to prevent rainfall entering and 
 Be arranged so that incompatible materials are adequately separated. 
Disposal of chemical waste should be via a licensed waste collector; duly authorized by 
MOEF or State Pollution Control Board as the case may be. License of the waste 
collector shall be shown to the employer/engineer on demand.  

24.4.5 Hazardous Waste 

Classification of waste as Hazardous shall be in accordance with Hazards Waste 
Management & Handing) Rules 1989, and 2003 or its latest amendment. 

The contractor shall identify all the hazardous waste generated as a result of his activities. 
If such waste is generated then the contractor shall apply to State Pollution Control Board 
for `authorization' and dispose the same only to currently authorisedrecyclers( a list of 
which can be obtained from state pollution control board) under intimation to the 
Employer/Engineer. 

The Rules given  above shall govern the Classification, Handling, Storage and disposal of 
such Hazardous Waste. 

Hazardous waste would mainly arise from the maintenance of equipment which may 
include, but not be limited to, used engine oils, hydraulic fluids and waste fuel;spent 
mineral oils/cleaning fluids from mechanical machinery;scrap batteries or spent 
acid/alkali; and spent solvents/solutions, some of which may be derived, from equipment 
cleaning activities. 

For disposal of waste requiring special attention and hazardous waste the contractor shall 
enter into agreement with authorised agencies dealing with the same. 

  The Contractor is responsible for the correct storage and handling of waste oil/waste 
chemical containers unit such a time that they are transported to the chosen disposal 
area or waste oil containers. 

All waste collection containers shall be of appropriate size with a closed lid. Each 
container will be clearly labeled both with a color code system and labeled in Hindi and 
English. Original labels of empty containers should be,completely covered over and the 
contents of the type of waste stored in the used containers clearly indicated.  

24.5 Transportation of Waste 

The transportation of construction spoil shall be allowed only to officially designated 
dumpsites after obtaining necessary permission from appropriate authority. In order to 
avoid dust or odour impacts, vehicles leaving a site carrying excavate should have their 
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load covered. Vehicles should be routed as far as possible to avoid sensitive receivers 
in the area. 

25 HOUSEKEEPING 

Work site shall be kept reasonably clean, kept free from obstruction and any 
construction equipment, tools, and materials etc. shall be properly stored. Any wreckage, 
rubbish shall be temporarily stored in wreckage and rubbish bins. These wreckage and 
rubbish bins shall be cleaned at frequent intervals.  

 General House keeping shall be carried out and ensured at all times at work sites, 
Labour Camps, Stores and Offices. 

 Full height fence, barriers etc. will be installed at the site in order to preserve the 
surrounding area from excavated soil, rubbish etc which may cause inconvenience to 
public. 

 Every individual would be responsible for house keeping in his work area i.e. 

 At Work Site: All workers shall clean their work place after completion of their job. 
Supervisor shall ensure good house keeping of their respective work area through their 
workers.  

 At Labour Camp: All workers shall be responsible to maintain good house keeping 
and hygienic condition in their respective rooms/dormitories. The Contractor shall 
ensure the availability of dustbins at required place and regular cleaning of rooms, 
kitchens, toilet blocks and dustbins. Safe disposal of all waste materials, shall also be 
ensured. Arrangement for regular fumigation shall be made by the contractor. 

 At Store: Proper access and stacking shall be ensured at the Stores. A list will display 
daily stock of materials. All work material should be stored in clearly marked 
containers or at designated storage area. 

 

26 Avoidance of Nuisance 

The Contractor shall take all precautions to avoid any nuisance arising from his 
operations. This shall be accomplished, wherever possible by suppression of nuisance 
at source rather than abatement of the nuisance once generated. 
Following site clearing and before construction, the Contractor shall remove all trash, 
debris and other weeds. 
The Contractor shall ensure that the work place is free of trash, garbage, debris and 
weeds. 
The Contractor shall provide at site, metal or heavy-duty plastic `Refuse Containers' 
with tight fitting lids for disposal of all garbage or trash associated with food. The 
containers shall not have openings that allow access by rodents. 

To keep the area free of litter and garbage, specific locations shall be designated for 
consuming food and snacks to prevent random disposal of waste. All waste shall be 
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deposited in the refuse containers. Suitable all weather signage shall be prominently 
displayed for compliance of these requirements. 

The refuse containers shall be kept upright with their lids shut. These containers shall 
be emptied at least once daily by the Contractor to maintain site sanitation. There shall 
be different containers for bio-degradable/recyclable and hazardous (flammable) 
wastes. 

All plants/equipment/machinery shall be well maintained by regular servicing and kept 
free from oil/grease dripping. Drip pans of suitable size shall be used to collect oil 
leakages and spills. The area shall be cleaned after completion of maintenance/repair 
and generated waste disposed off in approved manner. 

27 Accommodation for Labour: 

The Contractor, shall, at his own expense, make adequate arrangements for the 
housing, supply of drinking water and provision of bathrooms, latrines and urinals, with 
adequate water supply, for his staff and workmen directly or through sub-contractors 
employed on the Works. No labour camp shall be allowed at work site or any 
unauthorized place. 

The Contractor shall during the progress of the work provide, erect and maintain 
necessary temporary living accommodation and ancillary facilities for labour at his 
own expense. 

The Contractor at his own cost shall maintain all campsites in a clean and sanitary 
condition.  The Contractor shall obey all health and sanitary rules and regulations, and 
carry out at his cost all health and sanitary measures that may from time to time be 
prescribed by the Local/Medical Authorities and permit inspection of all health and 
sanitary arrangements at all times by DIMTS and the staff of the local municipality or 
other authorities concerned.   

The Contractor shall provide living accommodationthat is equal to or exceeds the 
minimum criteria established in the following sub-sections, needed to house his staff, 
workers employed directly or through sub-contractors.  The buildings shall be 
constructed  so as to have a minimum life of not less than the length of the Contract. 

(a) The roofs shall be watertight and laid with suitable non-flammable materials 
permissible for residential use under local regulations. 

(b) Each hut shall have suitable ventilation.  All doors, windows, and ventilators shall 
be provided with security leaves and fasteners. Back to back units may be 
avoided. 

(c) The minimum height of eachunit shall be 2.10m  and shall have  separate cooking 
place.  

(d) Suitable no. of common toilet/bath shall be provided.  
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The Contractor shall provide an adequate supply of water for the use of labourers in the 
Camp.  The provision shall not be less than two gallons of pure and wholesome water 
per head per day for drinking purposes and three gallons of clean water per head per 
day for bathing and washing purposes.  Where piped water supply is available, supply 
shall be at stand posts and where the supply is from wells or river, tanks which be of 
metal or masonry shall be provided.  The Contractor shall also at his expense make 
arrangements for the provision and laying of water pipe lines from the existing mains 
wherever available and shall pay for all the fees and charges therefor. 

The Contractor shall provide efficient arrangements for draining away sullage water so 
as to keep the camp neat and tidy.  Surface water shall be drained away from paths and 
roads and shall not be allowed to accumulate into ditches or ponds where mosquitoes 
can breed.  

The Contractor shall make arrangements for conservancy and sanitation in the labour 
camps according to the rules and regulations of the Local Public Health and Medical 
Authorities. 

The Contractor shall provide a sewage system that is adequate for the number of 
residents in the camp, and which meets the requirements of the Municipality Authorities. 

The Contractor shall at his own cost, provide First Aid and Medical facilities at the 
Labour Camp  and at work sites on the advice of the Medical Authority in relation to the 
strength of the Contractor’s staff and workmen, employed directly or through sub-
contractors. 

The Contractor shall at his own cost, provide the following minimum requirements for fire 
precautions: 

 Portable Fire Extinguishers. 
 Manual Fire Alarms. 
 Water Supply for use by the Fire Service.   
The Contractor at his own cost shall provide necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers. He should also ensure 
that electrical installations are done by Trained Electricians. These installations shall be 
maintained and daily maintenance records must be made available for inspection of the 
DIMTS.   

 CAMP DISCIPLINE 
The Contractor shall take requisite precautions, and use his best endeavours to prevent 
any riotous or unlawful behaviour by or amongst his workmen, and others, employed 
directly or through sub-contractors.  These precautions shall be for the preservation of 
the peace and protection of the inhabitants and security property in the neighbourhood 
of the Works.  In the event of the Employer requiring the maintenance of a Special 
Police Force at or in the vicinity of the site, during the tenure of the work, the expenses 
thereof shall be borne by the Contractor and if paid by the Employer, shall be 
recoverable from the Contractor. 
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The sale of alcoholic drinks or other intoxicating drugs or beverages upon the work, in 
any labour camp, or in any of the buildings, encampments or tenements owned or 
occupied by, or within the control of, the Contractor or any of his employees directly or 
through sub-contractors employed on the work, shall be forbidden, and the Contractor 
shall exercise his influence and authority to secure strict compliance with this condition.  
The Contractor shall also ensure that no labour or employees are permitted to work at 
the site in an intoxicated state or under the influence of drugs. 

The Contractor shall remove from his camp such labour and their families, as refuse 
protective inoculation and vaccination when called upon to do so on the advice of the 
Medical Authority.  Should Cholera, Plague or any other infectious disease break out, 
the Contractor shall at his own cost burn the huts, bedding, clothes and other belongings 
of or used by the infected parties. The Contractor shall promptly erect new huts on 
healthy sites as required by the Employer, within the time specified by the Employer, 
failing which the work may be done by the Employer and the cost recovered from the 
Contractor.  

28. Anti-malarial precautions: 

The Contractor shall, at his own expense, conform to all anti malarial measures 
including filling up any borrow pits which may have been dug by him. 

29. Awareness and Education of HIV/AIDS 

The contractor shall provide/carryout HIV/AIDS awareness and training programme 
to its labour and management, at least twice per year during the construction 
period. 

30. Child Labour Prohibition 

The contractor shall not employ Child Labour for any works or in any manner under 
the Contract at any time. In the event that the Contractor uses child labour, DIMTS 
may terminate the Contract. 
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Special/Additional Conditions of Contract  

The special/additional conditions given hereunder in this section are either not covered 
in general conditions of contract or are supplementary to the corresponding provisions in 
general conditions of contract and shall be read in conjunction with the general 
conditions of contract. However, in case of any difference/ambiguities between the 
provisions in general conditions of contract and special/additional conditions of contract, 
the provisions in special/additional conditions of contract shall prevail. 

1. Compliance with Statutes, Regulations and Laws 

The Contractor shall familiarise themselves and conform in all aspects with: 
(a) the provision of any enactment in India as applicable from time to time 
(b) the regulations or bye-laws of any local body and utilities. 
(c) The Contractor shall be bound to give all notices required by statute, regulations 

or by-laws, as aforesaid and to pay all fees and bills payable in respect thereof.   
The Contractor will arrange necessary clearances and approvals before the Work 
is taken up.  

 
Ignorance of Rules, Regulations and Bylaws shall not constitute a basis for any claim at 
any stage of work 

The Contractor shall indemnify DIMTS against all penalties and liabilities of every kind of 
breach of any such enactment, laws, regulations, bye-laws or rules 

2. DIMTS’ Instructions 

The Contractor shall comply with instructions given by DIMTS in accordance with the 
Contract. 
 
The Contractor shall give reasonable notice to DIMTS of any instruction, which he 
considers necessary for the execution of the Works, to enable DIMTS to issue the 
instruction so that progress of the Works is not delayed. DIMTS shall not, however, be 
bound to issue any instruction which, in its opinion, is unnecessary. 

No act or omission by DIMTS or DIMTS’ Representatives in the performance of any of 
DIMTS’ duties or the exercise of any of DIMTS’ powers under the Contract shall, in any 
way, operate to relieve the Contractor of any of the duties, responsibilities, obligations or 
liabilities imposed upon the Contractor by any of the provisions of the Contract 

3. Facilities for and co-ordination with Others. 

The Contractor shall, in accordance with the requirements of DIMTS, afford all 
reasonable facilities for any other Contractor who may be carrying out, on or adjacent to 
any Site any Work not included in the Contract but required by DIMTS, any utilities 
undertaking or other duly constituted authority.  
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The Contractor shall, on the written request of DIMTS, make available to any such other 
Contractor,or to DIMTS or any such authority, any roads or ways for the maintenance of 
which the Contractor is responsible, for which no additional payment shall be made by 
DIMTS. 
 
The Contractor shall be deemed to have made adequate allowance in the Contract Price 
and in the Works Programme in respect of these obligations. 
 

4. Programmes 

The Contractor shall submit a detailed programme to DIMTS after issue of Letter of 
Acceptance not later than 7 days from the date of issue of Letter of Acceptance. The 
Contractor shall also submit a revised programme whenever DIMTS finds that the 
previous programme is inconsistent with actual progress or with the Contractor’s 
obligations. 

Each programme shall include the following:  

(a) the order in which the Contractor proposes to carry out the Works (including each 
stage of design, procurement, manufacture, delivery to Site, construction, 
erection, testing and commissioning),  

(b) all major events and activities in the production of Construction  or  Manufacture  
Documents; and  

(c) the sequence of all tests specified in the Contract including Integrated Testing 
and Commissioning. 

(d) The Works Programme shall show the Contractor's plan for organising and 
carrying out whole of the Works. 

(e) Tasks in the Works Programme shall be sufficiently detailed to describe activities 
and events that include, but are not limited to, the following: 
(a) Key Dates, and Works Area Hand-over Dates, 
(b) all physical work to be undertaken in the performance of the Contract   

obligations, including Temporary Works, 
(c) the requested date for issue of any drawings or information by DIMTS, 
(d) incorporation of principal aspects of the Design Submission Programme, 
(e) procurement of major materials and the delivery and/or partial delivery 

date on-Site of principal items of Contractor's Equipment, 
(f) any off-site work such as production or pre-fabrication of components, 
(g) installation of temporary construction facilities, 
(h) design, supply and/or construction activities of sub-contractors, 
(i) any outside influence which will or may affect the Works. 
 

(f) The Works Programme shall show achievement of all Key Dates and Works Area 
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Hand-over Dates.  

No significant alteration to the programmes, or to such arrangements and methods, shall 
be made without obtaining consent of DIMTS. If the progress of the Works does not 
conform to the programmes, DIMTS may instruct the Contractor to revise the 
programmes, showing the modifications necessary to achieve completion within the 
Time for Completion. 

Consent by DIMTS to Programmes shall not relieve the Contractor of any of his 
responsibilities or obligations under the Contract. If the Programmes indicate that a Key 
Date/Milestone has not, or will not be met, it shall not, by itself entitle the Contractor to 
an extension of time in relation to such Key Date/Mile Stone. 

If at any time DIMTS considers the actual or anticipated progress of the work reflects a 
significant deviation from the Works Programme, he may request the Contractor to 
submit a proposed revised Programme which together with Narrative Statement, shall be 
submitted by the Contractor within seven(7) days after DIMTS's instruction. The 
proposed revised Works Programme shall show the sequence of operations of any and 
all work related to the change and the impact of changed work or changed conditions. 

For the Project, the Contractor shall adopt 7 days a week calendar, identical calendar for 
the purpose of programming and Execution of Works. Official documents shall be 
transacted during 5 days week - Monday through Friday, except for National (Govt. of 
India) Holidays. For Project purposes, a week begins at 0001 hours on a Monday and 
ends at 2359 hours on a Sunday. The completion of an activity or the achievement of an 
event when given a week number shall be taken to mean midnight on the Sunday at the 
end of the numbered week. An access date or activity start date when given as a week 
number shall be taken to mean 0001 hours on a Monday of the Numbered week. 

Failure of the Contractor to submit any programme, or any required revisions thereto 
within the time limits stated for acceptance by DIMTS, shall be sufficient reason for not 
making the relevant stage on account payment by DIMTS 

5. Progress Reports 

The Contractor shall submit to DIMTS by the end of each calendar month his Monthly 
Progress Report(3 copies) which shall, amongst other things, highlight actual or potential 
departures from the Works Programmes and state the measures which the Contractor 
proposes to take in order to make good or reduce any delay and shall account for all 
work actually performed from 26th day of the last month and up to and including the 
twenty-fifth (25th) day of the month of the submission. 

The Contractor shall submit to DIMTS, at weekly intervals, a written report as to the 
progress of works.  
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The Contractor shall also submit to DIMTS such other reports as may reasonably be 
required by him or any relevant authority or public body. 

The monthly progress report shall inter-alia contain details regarding: 

 FINANCIAL STATUS 

(1) A narrative review of all significant financial matters, and actions proposed or 
taken in respect to any outstanding matters. 

(2)  A spread sheet indicating the status of all payments due and made. 
(3) A report on of the status of any outstanding claims.  The report shall in particular 

provide interim updated accounts of continuing claims. 

 PHYSICAL PROGRESS 

(1) It shall describe the status of work performed, significant accomplishments, 
including critical items and problem areas, corrective actions taken or planned 
and other pertinent activities, and shall, in particular, address interface issues, 
problems and resolutions. 

(2) It shall include a simplified representation of progress measured in percentage 
terms compared with percentage planned as derived from the Works 
Programme. 

 PROGRAMME UPDATE (For Entire Project) 

Programme updating shall include the monthly Programme Update which shall 
be prepared by recording actual activity completion dates and percentage of 
activities completed up to the twenty-fifth (25th ) of the month together with 
estimates of remaining duration and expected activity completion based on 
current progress. The Programme Update shall be accompanied by an Activity 
Report and a Narrative Statement.   

MILESTONES STATUS 

A report on the status of all Milestones due to have been achieved during the 
month and forecasts of achievement of any missed Milestones, and those due in 
the next month. 

PLANNING AND CO-ORDINATION 

 (1) A summary of all planning/co-ordination activities during the month and 
details of outstanding actions. 

 (2) A schedule of all submissions and consents/approvals 
obtained/outstanding. 
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PROCUREMENT REPORT 

 (1) A summary of all significant procurement activities during the month, 
including action taken to overcome problems. 

A report listing major items of plant and materials which will be incorporated into 
the Works. The items shall be segregated by type as listed in the Specifications 
and the report should show as a minimum the following activities: 

SAFETY 

(1) A review of all safety aspects during the month including reports on all 
accidents and actions proposed to prevent further occurrence. 

ENVIRONMENTAL 

 (1) A review of all the environmental issues during the past month to include 
all monitoring reports, mitigation measures undertaken, and activities to control 
environmental impacts. 

6. Safety of Works 

The Contractor shall throughout the execution of the Works including the carrying out of 
any testing, commissioning (including Integrated Testing and Commissioning), or 
remedying of any defect: 

a. take full responsibility for the adequacy, stability, safety and security of the Works, 
Plants, Contractor's Equipment, Temporary Works, operations on Site and methods of 
manufacture, installation, construction and transportation; 

b. have full regard for the safety of all persons on or in the vicinity of the Site (including 
without limitation persons to whom access to the Site has been allowed by the 
Contractor), comply with all relevant safety regulations, including provision of safety 
gear, and insofar as the Contractor is in occupation or otherwise is using areas of the 
Site, keep the Site and the Works (so far as the same are not completed and occupied 
by DIMTS) in an orderly state appropriate to the avoidance of injury to all persons and 
shall keep DIMTS indemnified against all injuries to such persons. 

c. provide and maintain all lights, guards, fences and warning signs and watchmen when 
and where necessary or required by DIMTS or by laws or by any relevant authority for 
the protection of the Works and for the safety and convenience of the public and all 
persons on or in the vicinity of the Site; and 

d. where any work would otherwise be carried out in darkness, ensure that all parts of 
the Site where work is being carried out are so lighted as to ensure the safety of all 
persons on or in the vicinity of the Site and of such work.                                                                                                                                           
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Contractor is required to take note of all the necessary provisions related to Safety, 
Health and Environment Protection enclosed at Annexure-A-II of General Conditions of 
Contract and the Contractor’s bid price shall be inclusive of all the necessary costs to 
meet the prescribed safety standards. In the case, the Contractor fails in the above, 
DIMTS may provide the necessary arrangements and recover the costs from the 
Contractor. 

7. Protectionofthe Environment 
 
The Contractor shall take all reasonable steps to protect the environment (both on and 
off the Site) and to avoid injury, damage and nuisance to people and property resulting 
from pollution, noise and other results of his operations. The Contractor shall ensure that 
air emissions, surface discharges and effluent from the Site during the Contract Period 
shall not exceed the values as per the requirements of DIMTS, Local Bodies and other 
statutory provisions, and shall not exceed the values prescribed by law. The Contractor 
shall conform to DIMTS’ Requirements and shall indemnify DIMTS against any liability or 
damages or claims arising out of his operations. The Contractor shall be responsible and 
liable for any stoppage, closure or suspension of the works due to any contravention of 
statutory requirements relating to the protection of the environment and shall indemnify 
and keep indemnified DIMTS in this regard. 

The Contractor's Site Environmental Plan shall be developed from provisions related to 
Safety, Health and Environment Protection enclosed at Annexure-A-II of General 
Conditions of Contract and the Contractor’s bid price shall be inclusive of all the 
necessary costs to meet the prescribed safety, health &environmental  standards. 

8. Contractor'sOperations onSite 

The Contractor shall confine his operations to the Site, and to any additional area which 
may be provided to the Contractor and agreed by DIMTS as working areas. The 
Contractor shall take all necessary precautions to keep his personnel and equipment 
within the Site and such additional areas, and to keep and prohibit them from 
encroaching on adjacent land. 

9. Discoveries 

All fossils, coins, articles of value or antiquity and structures and other remains or things 
of geological or archaeological interest, in addition to oil and other minerals discovered 
on the Site shall be the absolute property of the Government of India and the Contractor 
shall take all the necessary precautions to prevent its workmen or its sub-contractors' 
workmen or any other person from removing or damaging any such article or thing and 
shall immediately upon discovery thereof, acquaint DIMTS of such discovery and carry 
out the instructions of DIMTS. 
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10. Publicity 
The Contractor shall not publish or otherwise circulate alone or in conjunction with any 
other person, any articles, photographs or other materials relating to the Contract, the 
Site, the Works, the Project or any part thereof, nor impart to the Press, or any radio or 
television network any information relating thereto, nor allow any representative of the 
media access to the Site, Contractor's Works Areas, or off-Site place of manufacture, or 
storage except with the permission, in writing, of DIMTS.  The Contractor shall ensure 
that his sub-contractors of any tier shall be bound by a like obligation and shall, if so 
required by DIMTS, enforce the same at his own expense. The provisions of this Sub-
Clause shall not exempt the Contractor from complying with any statutory provision in 
regard to the taking and publication of photographs. 

11. Working Hours 

The Contractor, if required, shall carry out work during night hours or in shifts, unless 
specifically provided otherwise in the Contract. No increase in rates or extra payments 
shall be admissible for night work.   

Erection or removal of poles, installing of fixtures, control Gears, lamps etc. would be 
possible only during night when traffic reduces as crane/tower wagon would be required. 
However, other works which do not require Crane/Tower Wagon can be carried out 
during day. 

The Contractor shall provide adequate lighting and safety arrangements for night 
operations.  

Due to sensitive location of the project site, there may be restrictions placed on 
movement of vehicles, working hours or there may be stoppage of work for particular 
periods by Police/Administrative Authorities due to security reasons or otherwise. No 
claim whatsoever on this account shall be entertained notwithstanding the fact that the 
contractor may have to pay to labourers and other staff engaged directly or indirectly on 
the work according to the provisions of labour regulations and/or any agreements 
entered upon by Contractor. 

12. Preservation of Peace and Orderly Conduct 

The Contractor shall be responsible for preservation of peace and orderly conduct at the 
site and its neighbourhood by Contractor’s employees, Representatives, petty 
contractors, Sub Contractors etc. In case, deployment of a Special Police Force 
becomes necessary at or near Site, during the tenure of Works, the expenses for the 
same shall be borne by the Contractor. 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst his staff and labour, and to preserve peace 
and protection of persons and property in the neighborhood of the Works against such 
conduct. 
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13. Insurance 
 
The Contractor shall insure the Plants, Materials and Works in the joint names of DIMTS 
& the Contractor and Sub-contractors (wherever applicable) against all loss or damage. 
This insurance shall cover loss or damage from any cause other than the Employer's 
risks listed elsewhere in the contract. Such insurance shall be for a limit of not less than 
the full replacement cost (including profit) and shall also cover the costs of demolition 
and removal of debris. Such insurance shall be in such a manner that DIMTS and the 
Contractor are covered from the commencement date until the date of issue of the 
Completion Certificate for the whole of Works. The Contractor shall extend such 
insurance to provide cover until the date of issue of the Performance Certificate, for loss 
or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Completion Certificate, and for loss or damage occasioned by the 
Contractor or Sub-contractors in the course of any other operations.  

The Contractor shall insure the Contractor's Equipment against all risks in the joint 
names of DIMTS, the Contractor and Sub-contractors, (wherever applicable) against all 
loss or damage. This insurance shall cover loss or damage from any cause other than 
the Employer's risks listd elsewhere in the contract. Such insurance shall be for a limit of 
not less than the full replacement value (including delivery to Site). Such insurance shall 
be in such a manner that each item of equipment is insured while it is being transported 
to the Site and throughout the period it is on or near the Site.  

The Contractor shall insure against liability to third parties in the joint names of DIMTS, 
the Contractor and Sub-contractors, (wherever applicable) for any loss, damage,   death  
or   bodily  injury   which may occur to any physical property(except Contractor’s Plants, 
Materials and Works)  or  to  any  person (except contractor’s personnel), which may 
arise out of the performance of the Contract and occurring before  the issue of the 
Performance Certificate. Such insurance shall be at least for the amount of Rs. 0.50 
Million for any one incident, with no. of incidents unlimited. 

 The Contractor shall effect and maintain insurance against losses and claims arising 
from the death or injury to any person employed by the Contractor or any Sub-contractor 
(wherever applicable) in such a manner that the Employer and the Engineer are 
indemnified under the policy of insurance. For Sub-contractor’s employees (wherever 
applicable), such insurance may be effected by the Sub-contractor, but the Contractor 
shall be responsible for compliance with this Clause. 

The Contractor shall, within 7 days from the date of commencement, submit to DIMTS: 

(a) evidence that the insurances described in this Clause have been effected, with 
an Indian Insurance Company ,and 

(b) copies of the policies for the insurances described in this Sub-Clause. 

When each premium has been paid, the contractor shall submit copy of receipts to 
DIMTS.  
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The contractor shall affect all insurances for which he is responsible with insurers and in 
terms approved by DIMTS. Each policy insuring against loss or damage shall provide for 
payments to be made in the currencies required to rectify such loss or damage. 
Payments received from insurers shall be used for the rectification of such loss or 
damage. 

The contractor (and, if appropriate, DIMTS) shall comply with the conditions stipulated in 
each of the insurance policies. The contractor shall make no material alteration to the 
terms of any insurance without the prior approval of DIMTS. If an insurer makes (or 
purports to make) any such alteration, the contractor shall notify DIMTS immediately. 

Nothing in this clause limits the obligations, liabilities or responsibilities of the contractor 
or DIMTS, under the other terms of the contract or otherwise. Any amount not insured or 
not recovered from the insurers shall be borne by the contractor.  

The Contractor shall submit to DIMTS, the details of all claims made with the insurer and 
claims accepted by the insurer or any other details as required by DIMTS on monthly 
basis. 

14. Notice to Contractor 
 
All notices to the Contractor shall be served by post or telex or telefax or by hand to the 
Contractor or his authorized representatives. In case of notices delivered by post, they 
will be deemed to have been delivered after 7 days of dispatch.  

 
15. Notice to DIMTS 

 
All notices to DIMTS shall be served by post or telex or telefax, or by delivering by hand 
to the address nominated for the purpose. 

16. Deleted  
 
17. Testing 

This sub clause shall apply to all tests on plants/works/materials as specified in the 
Contract. 
The Contractor shall provide all documents and other information necessary for all types 
of testing and such assistance, labour, materials, electricity, fuel, stores, apparatus and 
instruments as are necessary to carry out such tests efficiently. 
 
All required tests shall be made in the presence of DIMTS’ representatives.If DIMTS’ 
representative does not attend at the time and place agreed, or if the Contractor and 
DIMTS’ representative agree that DIMTS’ representative shall not attend, the Contractor 
may proceed with the tests, unless DIMTS’ representative instructs the Contractor 
otherwise. Such tests shall be deemed to have been made in the Engineer's presence. 
 
The Contractor shall promptly forward to DIMTS duly certified reports of the tests.  
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The cost of making any Test shall be borne by the Contractor if such Test is clearly 
intended as mandatory by the relevant technical specifications or provided for in the 
Contract. If any, additional test is ordered by the Engineer which is either: 
 
(a) not so intended by or provided for in the Contract,  or 
(b) though so intended or provided for is ordered by the Engineer to be carried out by 

an independent person at any place other than the Site(if facility available in site 
laboratory) or the place of manufacture or fabrication of the Materials. 
then the cost of such Test shall be borne by the Employer.  If, however, the Test 
shows the workmanship or Materials not to be in accordance with the Contract, then 
the cost of such Test will be borne by the Contractor.  

 
No such testing shall relieve the Contractor from any obligation or responsibility. 

 The Contractor shall be responsible for all on-site and off-site testing and for all in-situ 
testing. All appropriate laboratory tests shall be carried out in the Contractor's laboratory, 
unless otherwise permitted or required by DIMTS. Where the laboratory is not 
appropriately equipped and/or staffed for some tests, or if agreed to by DIMTS, tests 
may be carried out in other laboratories approved by DIMTS. 

Equipment, apparatus and materials for in-situ tests and laboratory compliance tests 
carried out by the Contractor shall be provided by the Contractor.  The equipment and 
apparatus shall be maintained by the Contractor and shall be calibrated before the 
testing starts and at regular intervals as permitted by DIMTS. The equipment, apparatus 
and materials for in-the situ tests shall be removed by the Contractor as soon as 
practicable after the testing is complete. 

Records of in-situ tests and laboratory tests shall be kept in the custody of DIMTS. In 
addition to any other requirements, the test reports report shall contain the following 
details: 

(a) material or part of the Works tested; 
(b) location of the batch from which the samples were taken or location of the part of 

the Works; 
(c) place of testing; 
(d) date and time of tests; 
(e) weather conditions in the case of in-situ tests; 
(f) technical personnel supervising or carrying out the tests; 
(g) size and description of samples and specimens; 
(h) method of sampling; 
(i) properties tested; 
(j) method of testing; 
(k) readings and measurements taken during the tests; 
(l) test results, including any calculations and graphs;  
(m) specified acceptance criteria; and 
(n) other details stated in the Contract. 
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Reports of tests shall be signed by the  authorized  representatives of  the Contractor & 
DIMTS. 

If, as a result of inspection, examination or testing,  any Plant, Material or workmanship 
is found to be defective or otherwise not in accordance with the Contract, DIMTS may 
reject the same and by giving notice to the Contractor with reasons. The Contractor shall 
then promptly make good the defect and ensure that the rejected item after rectification 
complies with the Contract.  

If DIMTS requires such Plant, Material, design or workmanship to be retested, the tests 
shall be repeated under the same terms and conditions. If such rejection and retesting 
cause DIMTS to incur additional costs, such costs shall be recoverable from the 
Contractor by DIMTS, and may be deducted by DIMTS from any monies due, or to 
become due, to the Contractor. 

18.  CONTRACTOR'S TEMPORARY WORKS  

The Contractor shall, prior to commencing the construction of the Temporary Works, 
submit a certificate to DIMTS signed by him certifying that the Temporary Works have 
been properly and safely designed and checked and that the Contractor has checked the 
effect of the Temporary Works on the Permanent Works and has found this to be 
satisfactory. 

 

19. USE OF THE SITE 

The Site or Contractor's Equipment shall not be used by the Contractor for any purposes 
other than for carrying out the Works, except that, with the consent in writing of DIMTS. 
Rock crushing plant shall not be used on the Site. The location and size of each 
stockpile of materials, including excavated materials, within the Site shall be as permitted 
by DIMTS.  Stockpiles shall be maintained at all times in a stable condition.Entry to and 
exit from the Site shall be controlled and shall be only available at the locations for which 
DIMTS has given his consent. 

20. ACCESS TO THE SITE 
The Contractor shall make its own arrangements, subject to the consent of DIMTS, for 

any access required to the Site. In addition, the Contractor shall ensure that access to 
every portion of the Site is continually available to DIMTS and TRANSPORT 
DEPARTMENT. 

 
21. ACCESS TO OUTSIDE THE SITE  

The Contractor shall be responsible for ensuring that any access or egress through the 
Site boundaries are controlled such that no disturbance to residents or damage to public 
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or private property occur as a result of the use of such access or egress by its 
employees and sub contractors. 

 

22. SURVEY OF THE SITE 

A survey shall be carried out of the Site to establish its precise boundaries and the 
existing ground levels within it. This survey shall include a photographic survey sufficient 
to provide a full record of the state of the Site before commencing the work with 
particular attention paid to those areas where reinstatement will be carried out later on. 
The survey shall be carried out before the site clearance wherever possible and in any 
case prior to the commencement of work in any Works Area.  The survey shall be 
carried out by the Contractor and agreed with DIMTS. This shall be considered 
incidental to work and nothing extra shall be paid for this activity. 

The Contractor shall relate the construction of the Works to the Site Grid. To facilitate 
this, survey reference points shall be established 

23. BARRICADES AND SIGNBOARDS 

The Contractor shall erect barricadesand gates around its areas of operations to prevent 
entry by unauthorized persons to his Works Areas and necessary identity cards /permits 
should be issued to workers and staff by the contractor.Painting of the barricades shall 
be carried out to the design and colours as directed by DIMTS and the Contractor shall 
carry out re-painting of the entire barricades on half yearly basis or earlier, if required. No 
work shall be commenced in any Works Area until DIMTS has been satisfied that the 
barricades installed by the Contractor is sufficient to prevent, within reason, unauthorized 
entry and for the safety of the surroundings.  Project signboards shall be erected not 
more than two (2) weeks, or such other period as DIMTS has given his consent, after the 
date of commencement of the Works.  The types, sizes and locations of project 
signboards shall be agreed with DIMTS before manufacture and erection.  Other 
advertising signs shall not be erected on the Site. 

 The consent of DIMTS shall be obtained before hoardings, fences, gates or signs are 
removed.  Hoardings, fences, gates and signs which are to be left in positions after the 
completion of the Works shall be repaired and repainted as instructed by DIMTS. 
Hoardings, barricades, gates and signs shall be maintained in clean and good order by 
the Contractor until the completion of the Works, whether such hoardings, fences, gates 
and signs have been installed by the Contractor or by others and transferred to the 
Contractor during the period of the Works.  All the fencing, hoardings, gates and signs 
etc. shall be mopped minimum one in a week and washed monthly. 
All hoardings, barricades, gates and signs installed by the Contractor shall be removed 
by the Contractor upon the completion of the Works, unless otherwise directed by 
DIMTS. 
Hoarding/ barricades can be reused after removing from one place to other locations / 
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sites provided they are in good condition and approved by DIMTS. 
Damaged/worn-out barricades /hoarding shall be replaced by contractor within 24 hours. 
DIMTS ‘s decision regarding need for replacement  shall be final and binding  and if no 
action is taken by contractor the cost of any repairs will be deducted by DIMTS from any 
payment due to the Contractor. 
Contractor shall be paid only as per rates detailed in the BOQ of this work and any other 
related work/activity not specifically covered under BOQ items shall be considered 
incidental to work and nothing extra shall be paid to contractor in this regard.  

 
24. CLEARANCE OF THE SITE 

All Temporary Works which are not to remain on the Site after the completion of the 
Works shall be removed prior to completion of the Works or at other times instructed by 
DIMTS.  The Site shall be cleared and reinstated to the lines and levels and to the same 
condition as existed before the Works started except as otherwise stated in the Contract. 

25.  SAFETY, HEALTH AND ENVIRONMENTAL REQUIREMENTS 
 The Contractor shall comply with in the conditions stipulated in the contract on Safety, 

Health and Environment Protection. Non compliance of the provisions in contract 
regarding Safety, Health and Environmental Protection shall attract non refundable 
fine/damages as follows: 
(i) On first observation: Rs.5,000/- 
(ii) On second observation: Rs.7,000/- 
(iii) On third & each subsequent observation: Rs.10,000/- 

 
26.       OTHER SAFETY MEASURES 

Fire Regulations and Safety 
(1) The Contractor shall provide and maintain all necessary temporary fire protection and 

fire fighting facilities on the Site during the construction of the Works, and shall comply 
with all requirements of the Delhi Fire Services Department.  These facilities may 
include, without limitation, fire hose reels in temporary site buildings, raw water storage 
tanks and portable fire extinguishers suitable for the conditions on the Site and potential 
hazards. 

(2) The Contractor shall submit details of these facilities to DIMTS prior to commencement 
of work on the Site. 

(3) If, in DIMTS's opinion, the use of naked lights may cause a fire hazard, the Contractor 
shall take such additional precautions and provide such additional fire fighting equipment 
(including breathing apparatus) as DIMTS considers necessary.  The term "naked light" 
shall be deemed to include electric arcs and oxyacetylene or other flames used in 
welding or cutting metals.   

(4) Oxyacetylene burning equipment will not be permitted in any confined space.  Burning 
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equipment of the oxypropane type shall be used. 
This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard. 

Hazard and Risk Assessments 
(5) The Contractor shall, prior to the commencement of any operation carry out a detailed 

hazard and risk assessment. The results of such assessments shall be recorded and the 
records kept for inspection by DIMTS.  

(6) The Contractor shall produce detailed method statements for all medium and high risk 
operations and shall submit them to DIMTS for his consent prior to commencement of 
any task to which they relate. 

(7) The Contractor shall produce and implement a Permit to Work system for all high risk 
operations. The Permit to Work system shall be submitted to DIMTS for consent before 
application. 
 This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard. 

Explosives 
(8) Explosives shall not be used without prior written consent of DIMTS.  Before consent to 

blasting is granted, the Contractor shall prepare a Specification as to the size of charge, 
the method of firing and any other restrictions that may be imposed from time to time. 

(9) Where DIMTS has consented to the use of explosives, the Contractor shall be 
responsible for obtaining the requisite licences and permits for complying with all 
statutory requirements for blasting. 

(10) The storage, transportation and use of explosives shall at all times be governed by the 
Explosives Acts and such other statutory regulations which may be applicable and as 
imposed by the Statutory Authorities. 
Standby Equipment 

(11) The Contractor shall provide adequate stand-by equipment to ensure the safety of 
personnel, the Works and the public.  These measures shall include as a minimum the 
following:- 
(a) stand-by pumping and generating equipment  for the control of water; 
(b) stand-by equipment and spares for illumination of the Works; and  
(c) stand-by generating equipment and equipment for the lighting and ventilation of 

underground works. 
(d) This shall be considered incidental to work and nothing extra shall be paid to 

contractor in this regard. 
Co-operation 

(12) The Contractor shall provide full co-operation and assistance in all safety surveillance 
carried out by DIMTS. Any breaches of the Site Safety Plan or the statutory regulations 
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or others disregard for the safety of any persons may be the reason for DIMTS to 
exercise his authority to require the site agent’s removal from the Site. 

27 CARE OF THE WORKS 

(1) Unless otherwise permitted by DIMTS all work shall be carried out in dry conditions. 

(2) The Works, including materials for use in the Works, shall be protected from damage 
due to water. Water on the Site and water entering the Site shall be promptly removed 
by temporary drainage or pumping systems or by other methods capable of keeping the 
Works free of water.  Silt and debris shall be removed by traps before the water is 
discharged in the municipal storm water drainage system 

(3) The Contractor shall make all arrangements with and obtain the necessary approval 
from the relevant authorities for discharging water to drains, watercourses etc. The 
relevant work shall not be commenced until the approved arrangements for disposal of 
the water have been implemented. 

(4) The methods used for keeping the Works free of water shall be such that settlement of, 
or damage to, new and existing structures do not occur. 

(5) Measures shall be taken to prevent flotation of new and existing structures. 

 This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard. 

PROTECTION OF THE WORKS FROM WEATHER 

(6) Work shall not be carried out in weather conditions that may adversely affect the Works 
unless proper protection is provided to the satisfaction of DIMTS. 

(7) Permanent Works, including materials for such Works, shall be protected from 
exposures of weather conditions that may adversely affect such Permanent Works or 
materials. 

(8) During construction of the Works storm restraint systems shall be provided where 
appropriate. These systems shall ensure the security of the partially completed and on 
going stages of construction and in all weather conditions. Such storm restraint systems 
shall be installed as soon as practicable and shall be compatible with the right of way, or 
other access around or through- out the Site. 

(9) The Contractor shall at all timesprogramme and order progress of the work and make all 
protective arrangements such that the Works can be made safe in the event of storms. 

  This shall be considered incidental to work and nothing extra shall be paid to contractor 
in this regard. 

PROTECTION OF THE WORK 

(10) The finished works shall be protected from any damage that could arise from 
anyactivitieson the adjacent site/ works.   
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28.  DAMAGE AND INTERFERENCE 

A. GENERAL 
 

(1) Work shall be carried out in such a manner that there is no damage to or interference 
with: 

(a) watercourses or drainage systems; (b) utilities; (c)structures (including foundations), 
roads, including street furniture, or other properties; (d)public or private vehicular or 
pedestrian access; (e)monuments trees, graves or burial grounds other than to the 
extent that is necessary for them to be removed or diverted to permit the execution of the 
Works. Heritage structures shall not be damaged or disfigured on any account. The 
Contractor shall inform DIMTS as soon as practicable of any items which are not stated 
in the Contract to be removed or diverted but which the Contractor considers need to be 
removed or diverted to enable the Works to be carried out.Such items shall not be 
removed or diverted until the consent of DIMTS to such removal or diversion has been 
obtained. 

(2) Items which are damaged or interfered with as a result of the Works and items which are 
removed to enable work to be carried out shall be reinstated to the satisfaction of DIMTS 
and to at least the same condition as existed before the work started. This shall be 
considered incidental to work and nothing extra shall be paid to the contractor in this 
regard. 

Any claims by Utility Agencies due to damage of utilities by the Contractor shall be borne 
by the Contractor.  

 
B. STRUCTURES, ROADS AND OTHER PROPERTIES 
 The Contractor shall immediately inform DIMTS of any damage to structures, roads or 

other properties. 

C. ACCESS 
 

 Alternative access shall be provided to all premises if interference with the existing 
access, public or private, is necessary to enable the Works to be carried out. The 
arrangements for the alternative access shall be as agreed by DIMTS and the concerned 
agency. Unless agreed otherwise, the permanent access shall be reinstated as soon as 
practicable after the work is complete and the alternative access shall be removed 
immediately as it is no longer required, and the ground surfaces reinstated to the 
satisfaction of DIMTS. Proper signage and guidance shall be provided for the traffic / 
users regarding diversions. This shall be considered incidental to work and nothing extra 
shall be paid to contractor in this regard. 

D. TREES 
The felling of trees in the National Capital Territory of Delhi is governed by the Delhi 
Preservation of Trees Act 1994 (Delhi Act No. 11 of 1999). The Contractor is not 
permitted to cut any trees without the permission of the Employer. DIMTS has assessed 
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the number of trees existing within the right-of-way and has arranged permission from 
Forest Department cutting back or removal of trees which are deemed to be affected by 
the right of way (ie., within the limits of permanent works) construction works. The trees 
requiring to be felled, will be removed from ground level up by the Contractor prior to 
commencement of the works. The Contractor will not be permitted to cut or remove any 
further trees. If for the purposes of the works additional trees are required to be 
cut/trimmed or removed, the Contractor must notify DIMTS of further tree felling 
requirements. Subject to compliance with the aforementioned act, arrangements for 
permission from Forest Department for tree felling may be made by the Employer. The 
payment of tree cutting, removal, transportation required in this item shall be paid extra 
as per provisions of contract. 

E. PROTECTION OF THE ADJACENT STRUCTURES AND WORKS  
 
The Contractor shall take all necessary precautions to protect the structures or works 
being carried out by others   adjacent to and, for the time being, within the Site from the 
effects of vibrations, undermining and any other earth movements or the diversion of 
water flow arising from its work. This shall be considered incidental to work and nothing 
extra shall be paid to the contractor in this regard. 

29. Deleted 

30. RECORDS OF WAGE RATES 

The Contractor shall keep monthly records of the average, high and low wage rates for 
each trade/tradesman employed on the Site and records shall be made available to 
DIMTS during inspection. 

31. MATERIALS 

(1) Materials and goods for inclusion in the Permanent Works shall be new unless DIMTS 
has consented otherwise.  

(2) Certificates of tests by manufacturers which are to be submitted to DIMTS shall be 
current and shall relate to the batch of material delivered to the Site. Certified true copies 
of certificates may be submitted if the original certificates could not be obtained from the 
manufacturer.  

(3) Parts of materials which are to be assembled on the Site shall be marked to identify the 
different parts. 

(4) Materials which are specified by means of trade or proprietary names may be substituted 
by materials from a different manufacturer which has received the consent of 
DIMTSprovided that the materials are of the same or better quality and comply with the 
specified requirements. 

(5) Samples of materials submitted to DIMTS for information or consent shall be kept on the 
Site and shall not be returned to the Contractor or used in the Permanent Works unless 
permitted by DIMTS. The samples shall be used as a mean of comparison which DIMTS 
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shall use to determine the quality of the materials subsequently delivered. Materials 
delivered to the Site for use in the Permanent Works shall be of the same or better 
quality as the samples which have received consent. 

 
32 WORK ON ROADS(Traffic Management Plan) 

Immediately after the issue of letter of acceptance (not later than 7 days from the issue 
of letter of acceptance),the Contractor shall develop a detailed Traffic Management Plan 
for the work under the contract to cope with the traffic disruption as a result of 
construction activities and shall implement the Traffic Management Plan throughout the 
whole period of the Contract. 

The basis for the Plan shall take into consideration the need to tominimise the 
inconvenience of road users and the interruption to surface traffic through the area 
impacted by the construction activities; to ensure the safety of road users in the 
impacted area; to facilitate access to the construction site, and to maintain reasonable 
construction progress & to ensure traffic safety at construction site. 

The Contractor shall manage the vehicular and pedestrian right of way during the period 
of construction and shall take account of the need to maintain essential traffic 
requirements, as these may influence the construction process. Where it becomes 
necessary to close a road or intersection, or supplementary lanes are required to satisfy 
the traffic demands, traffic diversion schemes to adjacent roadways shall be developed 
with quantitative justifications. The Contractor shall co-ordinate with all relevant 
authorities. 

The overall fabrication/erection plan of the Contractor shall take into account the need to 
ensure that any roads or intersections that have no alternative access shall not be fully 
closed for construction, emergency access to all properties shall be maintained at all 
times, access to business premises and property shall be maintained to the extent that 
normal activities are not seriously disrupted. 

Immediately after the issue of letter of acceptance(not later than 21 days from the issue 
of letter of acceptance), the Contractor shall make his traffic management plan for the 
construction period and obtain the necessary approval from the transport authorities and 
the Police Department for temporary traffic arrangements and control on public roads.  In 
the event that the Contractor, having used its best endeavours, fails to secure the 
necessary approval from the transport authorities and the Traffic Police Department for 
temporary traffic arrangements and control on public roads, then DIMTS will use its best 
endeavours to assist the Contractor to secure such approval but without responsibility on 
the part of DIMTS to do so. This work and all/any other related work/activity shall be 
considered incidental to work and nothing extra shall be paid to contractor in this regard. 
 

33.  SITE ESTABLISHMENT 

A. SITE ACCOMMODATION/OTHER FACILITIES 
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(1) The Contractor shall provide and maintain its site accommodation at its own cost 
at locations consented to by DIMTS.   

 

B. SITE UTILITIES AND ACCESS 
a. The Contractor shall be responsible for providing water, electricity, telephone,                      

sewerage and drainage facilities for contractors site offices, structures and 
buildings and for all site laboratories and all such services that are necessary for 
satisfactory performance of the Works. The Contractor shall make all 
arrangements with and obtain the necessary approval from the relevant civil and 
utility authorities for the facilities. 

b. The contractor shall be responsible for provision of power supply for his 
works.The Employer can not guaranty provision of adequate, continuous power 
supply however assistance will be given in obtaining the necessary permissions 
for site generators and the like. 

 

C. SUBMISSION OF PARTICULARS 
 

The following particulars shall be submitted to DIMTS for its consent not more 
than fifteen(15) days after the date of commencement of the Works : 

(a) Drawings showing the formation works and the layout the Contractor's offices, 
project signboards, principal access and other major facilities required early in the 
Contract, together with all service utilities; 

(b) Drawings showing the details to be included on the project signboards and 
diversion boards. 

(c) Drawings showing location of stores, storage areas, and other major facilities 
shall be submitted to DIMTS for his consent as early as possible but in any case 
not less than seven(7) days prior to when such facilities are intended to be 
constructed on the Site. 

 

 

 

 

 

 

 

 

 

 



 
Delhi Integrated Multi Modal Transit System Ltd.  

( A Joint Venture of Govt. of Delhi & IDFC ltd.)  
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 Kashmere Gate, Delhi-110006 
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APPENDIX TO BID 
  
S. 

No. 
Items Conditions of 

Contract 

Clause/ 

Sub-clause 

Particular Condition for this Contract 

1 Determination of market 
rates 

A II(viii) Contractor’s profit  and overheads @ 15% shall 
be applied while determining market rates on 
the basis of cost of material & labour at site 

2 Performance Guarantee 1.1 Performance guarantee to be submitted within 
07 days from the date of issue of letter of 

acceptance 
3 Performance Guarantee 1.1 Maximum allowed extension beyond the period 

specified in S.No. 2 above : 3 days 
4 Compensation for Delay 3 Authority for deciding compensation  for delay : 

MD & CEO, DIMTS Ltd 
5 Milestones to be 

achieved during 
execution  

3 No intermediate milestones. Work to be 
completed within the stipulated period as per 
contract 

6 Incentive for early 
completion 

4 The provisions of clause 4 of GCC shall not be 
applicable for this contract. 

7 Time and Extension for 
delay 

8 Time allowed for execution of works: 60  days  

Date of commencement of works: 7 days from 
the date of issue of Letter of Acceptance 

 
8 Milestones to be 

achieved during 
execution 

8.1 No intermediate milestones. Work to be 
completed within the stipulated period as per 
contract 

9 Payment on 
Intermediate Certificate 

11 As per work done. 

10 Mobilization advance 18.2 Not to be provided. 
11 Plant, Machinery & 

Shuttering Material 
Advance 

18.3 Not to be provided. 

12 Payment due to 
Increase/Decrease in 

prices/wages after 
receipt of tender for 

21 Provisions of this clause shall not be applicable 
as the  stipulated period of completion is less 

than 18 months 
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works 
13 Deviation, Deviated 

Quantities, Pricing 
24.4 & 24.5 Schedule-A of Bill of Quantities : 

i. The quantities of items shown in schedule-A 
of the Bill of Quantities are approximate, and 
liable to vary during the actual execution of 
the Work. Some items / group of items may 
have to be altered, added or omitted . The 
Contractor shall be bound to carry out and 
complete the stipulated work as instructed by 
DIMTS irrespective of the magnitude of 
variations including additions, alternations or 
omissions in the Bill of Quantities, individual 
items specified in the Bill of Quantities. 

ii. Variations in individual BOQ items shall be 
paid at BOQ rates except in the situation as 
provided for below: 

If the quantum of variation in any BOQ item is 
such that, in the opinion of DIMTS/Contractor  
, the rate in the contract for any BOQ item, by 
reason of such variation, is rendered 
inappropriate, then, after due Consultation by 
Engineer with the Employer and Contractor, a 
suitable revised rate shall be agreed upon 
between Contractor & DIMTS. In the event of 
disagreement, DIMTS shall fix such other 
revised rate as in his opinion, appropriate and 
shall notify the Contractor accordingly and the 
same shall be binding on Contractor. 

However, the provisions of this clause shall 
be subject to following: 

(a) No change in the rate for any item contained 
in BOQ shall be considered in case of any 
decrease in the actual quantity of work 
executed. Similarly, in case of deletion of a 
particular BOQ item or a group of BOQ items, 
no claim for loss of profit or revision of rates 
of any other BOQ item shall be considered.  

(b)In case of positive variation in any BOQ item, 
the change in the rate of BOQ item shall be 
effected only if the total actual quantity 
executed is more than 1.25 times the BOQ 
quantity and also the amount of variation 
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beyond BOQ quantity is more than 2% of 
contract value (calculated as per BOQ 
rate)(both the conditions to be satisfied).  In 
case this condition is satisfied, the revised 
rate shall be applicable only to the quantities 
exceeding 1.25 times BOQ quantity. 

Schedule-B of Bill of Quantities : Irrespective 
of the quantum of work involved, the works 
shall be executed and paid for as per the 
percentage above/below/at par rates quoted 
by Contractor and no rate revision shall be 
affected in any case.  

14 Suspension of work - 
Compensation for loss 
suffered by Contractor 
on account of delay in 
supply of materials by 
Employer 

27(iii) No material shall be supplied by DIMTS 

15 Action in case work not 
done as per 

specifications- Authority 
to accept work at 

reduced rates 

28 MD & CEO, DIMTS Ltd. 

16 Defects Liability Period 29 For 3 months after completion of works  
17 Contractor’s 

Superintendence, 
Supervision, Technical 

Staff & Employees 

47(i) Minimum requirement, of technical 
representatives, their qualification & experience 
are as given in Form T-7 of Instructions to 
Bidders 

47(ii) Not applicable. 

 

 Signature & Company Seal 

 Date …………… 

 Name …………………….   

 Place ………….. ……….  

 Address …………………. 
 

 

 

 



 
Delhi Integrated Multi Modal Transit System Ltd.  

( A Joint Venture of Govt. of Delhi & IDFC ltd.)  
 

 

Subject:   Implementation of BRT Corridor from Ambedkar 
Nagar to Delhi Gate, 

Sub Head: Providing and Fixing Mandatory Signs on the Pier 
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Delhi Integrated Multi-Modal Transit System Ltd. 
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1st Floor, Maharana Pratap Inter State Bus Terminus, 

 Kashmere Gate, Delhi-110006 
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TECHNICAL SPECIFICATIONS 
 

 
1.0 The work shall include supply of all materials and ingredients for 

construction,erection/installation at site, commissioning/performance of desired 

function, handing over of works to the designated persons.  

 

2.0  The work shall include providing scaffolding wherever required as well as necessary 

measures to be taken for the safety of the workers and the passer byes.  

 

3.0 Works shall be carried out at all heights and at all depths/levels.  

 

4.0 The item of works curing and bonding arrangement by way of application suitable 

components on junctions of old and new materials.  

 

5.0 Works shall be carried out without disrupting the supply of municipal/other services 

and shall include making temporary arrangements for continuance of water, 

drainage, sewer,electricity,telecom/communication, gas etc to the occupants during 

the construction period.  

 

6.0 Concreting shall be done with all safety precautions as the work is to be done in 

important area, which has large volume of vehicular & human traffic movement.  

 

7.0 Contractor shall maintain all environmental protection norms during entire 

construction & safety precautions.  

 

8.0 As per provisions of contract, Cement of OPC 43 grade is permissible. However 

under special conditions i.e. In case of non availability of same cement 53 grade 

shall be allowed without any additional financial implication.  

 

9.0 The contractor/agency has to ensure that all necessary safety measures other than 

specified in the items is provided without any additional cost for smooth execution of 

works.  
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10.0 All items of works shall be executed in accordance with the drawings and technical 

specifications enclosed in part – I of tender.  

 

11.0 SW pipes, RCC pipes GI/CI pipes dismantled /retrieved during construction work 

shall be disposed off as per instructions of the site in-charge. The rates may be 

quoted after considering the same. No additional payments shall be made for 

dismantling and shifting of these pipes/materials.  

 

12.0 Agency/contractor has to work in co – ordination with the telecom operators/service 

providers and provide necessary assistance in relocation of their services. No extra 

payments shall be made on this account by owner.  

13.0 The polycarbonate sheet should confirm IS 14434, 14443 and following properties:- 

a) Specific gravity 1.2 g/cu.cm. 

b) Tensile strength – 64 Mpa 

c) Compressive strength- 66 Mpa 

d) Impact strength – 900 J/m 

 

14.0 Stainless steel shall be of grade 304, confirming to CPWD latest specification for 

item  10.28 of DSR 2013. 

15.0  Execution of all items of work shall be conforming to the latest CPWD specifications. 
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BILL OF QUANTITY 

 
 
 
 

Delhi Integrated Multi-Modal Transit System Ltd. 
(A Joint Venture of Government of Delhi & IDFC Ltd.) 

Kashmere Gate, Delhi-110006 
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\SECTION-A 
 

FORM OF BID 
  

To,  

 AGM (Engg.), 

 Delhi Integrated Multi-Modal Transit System Ltd.  

 1st Floor, Maharana Pratap I.S.B.T. Building,  

 Kashmere Gate, Delhi-110006.  

 

Sub:   Bid for Implementation of BRT Corridor from Ambedkar Nagar to Delhi Gate.  

 

SH:    Repairs and Repainting of FOB at Pushp Vihar and Ambedkar Nagar on BRT  
            Corridor. 
 

Sir, 

1. Having visited the site and examined the General as well as Special conditions of contract,  
current CPWD specifications with updated correction slip, MoRTH Specifications, 
Special/Additional  Specifications, Instructions to Bidders, Bid Drawings, Addenda etc. for 
the execution of above named works, we the undersigned, offer to execute and complete 
such works and remedy defects therein in conformity with the said Conditions of Contract, 
Specifications, Bid Drawings and Addenda for the sum of Rs.___________/-  
(Rupees______________________) (Amount in figures and words) for  Implementation of 
BRT Corridor Project from Ambedkar Nagar to Delhi Gate, Sub Head: Providing and Fixing 
of Street Light poles and Fixtures on Flyover in BRT  Corridor. 

 
2. We acknowledge that the Appendix to Bid forms an integral part of the Bid. 

 
3. We undertake, if our Bid is accepted, to commence the works within 7 days of issue of the 

Letter of Acceptance and to complete the whole of the Works comprised in the Contract 
within Sixty days + 7 days calculated from the date of issue of the Letter of Acceptance, as 
indicated in the Appendix to Bid. 

 
4. If our Bid is accepted, we will furnish a Bank Guarantee for Performance Guarantee for the 

due performance of the Contract.  The amount and form of such guarantee or bond will be in 
accordance with requirements of tender documents/contract and as indicated in the 
Appendix to Bid. 

 
5. We have independently considered the amount shown in Clause 3 of the General 

Conditions of Contract as liquidated damages and agree that they represent a fair estimate 
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of the damages likely to be suffered by you in the event of the work not being completed in 
time. 

 
6. We agree to this Bid valid for a minimum period of 90 days from the date fixed for receiving 

the same and it shall remain binding upon us and may be accepted at any time before the 
expiry of that period or any extended period mutually agreed to. 

 
7. Unless and until a formal Agreement is prepared and executed, this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 
  
8. We declare that the submission of this Bid confirms that no agent, middleman or any 

intermediary has been, or will be engaged to provide any services, or any other item of work 
related to the award and performance of this Contract and that we have not breached or will 
be breaching the Clause 37 of Instructions to Bidders. We acknowledge the right of the 
Employer, if he finds to the contrary, to declare our Bid to be non-compliant and if the 
Contract has been awarded, to declare the Contract null and void. 

 

9. We understand that you are not bound to accept the lowest or any bid you may receive. 
 

10. If our Bid is accepted we understand that we are to be held solely responsible for the due 
performance of the Contract. 

  

Dated this…………day of………….    2013 
   
Signature …………………………………  
 
 Name………………..………………      in the capacity of  
 
duly authorized to sign Bids for and on behalf of…………..………………… 
    
   
Address ………………………………………………………………..  
   
Company Seal 
 
Note :   i.  The Appendix forms part of the Bid and (ii)  
             ii. Bidders are required to fill up all the blank spaces in this form of Bid and 
Appendix. 
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APPENDIX TO BID 
  

S. 
No. 

Items Conditions of 
Contract 

Clause/ 

Sub-clause 

Particular Condition for this Contract 

1 Determination of market 
rates 

A II(viii) Contractor’s profit  and overheads @ 15% shall be 
applied while determining market rates on the 

basis of cost of material & labour at site 
2 Performance Guarantee 1.1 Performance guarantee to be submitted within 07 

days from the date of issue of letter of acceptance 
3 Performance Guarantee 1.1 Maximum allowed extension beyond the period 

specified in S.No. 2 above : 3 days 
4 Compensation for Delay 3 Authority for deciding compensation  for delay : MD 

& CEO, DIMTS Ltd 
5 Milestones to be achieved 

during execution  
3 No intermediate milestones. Work to be completed 

within the stipulated period as per contract 
6 Incentive for early 

completion 
4 The provisions of clause 4 of GCC shall not be 

applicable for this contract. 
7 Time and Extension for delay 8 Time allowed for execution of works: 60  days  

Date of commencement of works: 7 days from the 
date of issue of Letter of Acceptance 

 
8 Milestones to be achieved 

during execution 
8.1 No intermediate milestones. Work to be completed 

within the stipulated period as per contract 
9 Payment on Intermediate 

Certificate 
11 As per work done. 

10 Mobilization advance 18.2 Not to be provided. 
11 Plant, Machinery & 

Shuttering Material Advance 
18.3 Not to be provided. 

12 Payment due to 
Increase/Decrease in 

prices/wages after receipt of 
tender for works 

21 Provisions of this clause shall not be applicable as 
the  stipulated period of completion is less than 18 

months 

13 Deviation, Deviated 
Quantities, Pricing 

24.4 & 24.5 Schedule-A of Bill of Quantities : 

i. The quantities of items shown in schedule-A of 
the Bill of Quantities are approximate, and liable 
to vary during the actual execution of the Work. 
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Some items / group of items may have to be 
altered, added or omitted . The Contractor shall 
be bound to carry out and complete the 
stipulated work as instructed by DIMTS 
irrespective of the magnitude of variations 
including additions, alternations or omissions in 
the Bill of Quantities, individual items specified in 
the Bill of Quantities. 

ii. Variations in individual BOQ items shall be paid 
at BOQ rates except in the situation as provided 
for below: 

If the quantum of variation in any BOQ item is 
such that, in the opinion of DIMTS/Contractor  , 
the rate in the contract for any BOQ item, by 
reason of such variation, is rendered 
inappropriate, then, after due Consultation by 
Engineer with the Employer and Contractor, a 
suitable revised rate shall be agreed upon 
between Contractor & DIMTS. In the event of 
disagreement, DIMTS shall fix such other 
revised rate as in his opinion, appropriate and 
shall notify the Contractor accordingly and the 
same shall be binding on Contractor. 

However, the provisions of this clause shall be 
subject to following: 

(a) No change in the rate for any item contained in 
BOQ shall be considered in case of any 
decrease in the actual quantity of work executed. 
Similarly, in case of deletion of a particular BOQ 
item or a group of BOQ items, no claim for loss 
of profit or revision of rates of any other BOQ 
item shall be considered.  

(b)In case of positive variation in any BOQ item, the 
change in the rate of BOQ item shall be effected 
only if the total actual quantity executed is more 
than 1.25 times the BOQ quantity and also the 
amount of variation beyond BOQ quantity is 
more than 2% of contract value (calculated as 
per BOQ rate)(both the conditions to be 
satisfied).  In case this condition is satisfied, the 
revised rate shall be applicable only to the 
quantities exceeding 1.25 times BOQ quantity. 

Schedule-B of Bill of Quantities : Irrespective of 
the quantum of work involved, the works shall be 
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executed and paid for as per the percentage 
above/below/at par rates quoted by Contractor 
and no rate revision shall be affected in any 
case.  

14 Suspension of work - 
Compensation for loss 
suffered by Contractor on 
account of delay in supply of 
materials by Employer 

27(iii) No material shall be supplied by DIMTS 

15 Action in case work not done 
as per specifications- 

Authority to accept work at 
reduced rates 

28 MD & CEO, DIMTS Ltd. 

16 Defects Liability Period 29 For 3 months after completion of works  
17 Contractor’s 

Superintendence, 
Supervision, Technical Staff 

& Employees 

47(i) Minimum requirement, of technical representatives, 
their qualification & experience are as given in 
Form T-7 of Instructions to Bidders 

47(ii) Not applicable. 

 
 
 
 
 
 

 
 
 
 
Signature & Company Seal 
 
Date …………… 
 
Name ………………………. 
 
Place ………………………. 
 
Address ……………………. 
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Subject :- Implementation of BRT Corridor from Ambedkar Nagar to Delhi Gate. 

SH :-  Providing and Fixing Mandatory Signs on the Pier Nose of Tilak Bridge on 
BRT Corridor.  

Bill of Quantities 
S. 
No  

Details of Item  Qty  Unit  Rate 
(in 

fig.) 

Rate (in 
words) 

Amount 
(in Rs) 

1 Demolishing lime concrete 
manually/ by mechanical means 
and  disposal of material within 50 
meters lead as per direction of 
Engineering- charge. 

          

  Nominal concrete 1:3:6 or richer 
mix (i/c equivalent 
design mix) 

2.00 Cum        

2 Dismantling manually/ by 
mechanical means including 
stacking of 
serviceable material and disposal of 
unserviceable material within 
50 meters lead as per direction of 
Engineer-in-charge : 

          

  Water bound macadam road                                                                                                                2.00 Cum        
  Bituminous Road                                                                                                                     2.00 Cum        
3 Providing and laying in position 

cement concrete of specified grade 
excluding the cost of centering and 
shuttering - All work up to plinth 
level : 

          

  1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size)                                                                                                                        

1.00 Cum        

  1:3:6 (1 Cement : 3 coarse sand : 6 
graded stone 
aggregate 20 mm nominal size)                                                                                        

1.00 Cum        

4 Centering and shuttering including 
strutting, propping etc. and removal 
of form work for : 

          

  Foundations, footings, bases for 
columns 

8.00 Sqm        
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5 Steel work in built up tubular ( 
round, square or rectangular hollow 
tubes 
etc.) trusses etc., including cutting, 
hoisting, fixing in position and 
applying a priming coat of approved 
steel primer, including welding and 
bolted with special shaped washers 
etc. complete. 

          

  Hot finished welded type tubes 60.00 Kg        
6 Structural steel work riveted, bolted 

or welded in built up sections, 
trusses 
and framed work, including cutting, 
hoisting, fixing in position and 
applying a priming coat of approved 
steel primer all complete. 

85.00 Kg        

7 Manufacturing, supplying and fixing 
retro reflective overhead signage 
boards made up of 2 mm thick 
aluminum sheet, face to be fully 
covered with high intensity and 
encapsulated lens type heat 
activated retro reflective sheeting 
conforming to type - III of ASTM-D-
4956-01 as approved by Engineer-
in-charge, letters, borders etc. as 
per IRC : 67-2001 in silver white 
with blue colour back ground and 
with high intensity grade, pasted on 
substrate by pressure sensitive 
adhesive backing which shall be 
activated by applying pressure 
conforming to class II of ASTM-D-
4956-01 and fixing the same to the 
plate of structural frame work by 
means of suitable sized aluminum 
alloys, rivets or bolts & nuts @ 300 
mm centre to centre all along the 
periphery as well as in two vertical 
rows along with theft resistant 
measures, including the cost of 
painting with two or more coats of 
epoxy paint in grey colour on the 
back side of aluminum sheet 
including appropriate priming coat. 
The rate includes the cost of 
rounding off the corners, lowering 
down the structural frame work from 

6.00 Sqm        



Providing and fixing Mandatory Signs on the pier nose of Tilak Bridge Bill of Quantity 
 

BOQ  8 

the gantry, fixing and erecting the 
same in position all complete as per 
drawings, specification and 
direction of the engineer-in-
charge.(Structural frame work 
including M.S. plate to be provided 
separately. Rectangular area of the 
sheet only shall be measured for 
payment). 

8 Painting with synthetic enamel paint 
of approved brand and 
manufacture to give an even shade 
:        

5.00 Sqm        

9 Filling available excavated earth 
(excluding rock) in trenches, plinth, 
sides of foundations etc. in layers 
not exceeding 20cm in depth, 
consolidating each deposited layer 
by ramming and watering, lead up 
to 50 m and lift up to 1.5 m. 

5.00 Cum        

10 Cartage of material by MT - Lead of 
20 Km                                                                           
Lime, moorum, building rubbish 

5.00 Cum        

11 Replacing existing plastic spring 
posts including removing the 
damaged posts and replacing the 
same with same quality spring post 
as per direction of Engineer-in-
Charge 

120.00 each        

12 Replacing existing Cat eye 
including removing the damaged 
cat eye and replacing the same with 
same quality cat eye  as per 
direction of Engineer-in-Charge 

120.00 each        

13 Replacing existing Road delineator 
including removing the damaged 
road delineator and replacing the 
same with same quality road 
delineator as per direction of 
Engineer-in-Charge 

120.00 each        

  Total           

        


